

ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 5 PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER August 25, 2005		2. CONTRACT NO. (if any) NNL05AA01B		6. SHIP TO:	
3. ORDER NO. Task Order NNL05AB42T		4. REQUISITION/REFERENCE NO. See Block 9		a. NAME OF CONSIGNEE NASA Langley Research Center	
5. ISSUING OFFICE (Address correspondence to) SEE BLOCK 6 (ATTN: Darla Clifton, 757-864-5717) (FAX: 757-864-7709)				b. STREET ADDRESS 9A Langley Boulevard	
7. TO:		c. CITY Hampton	d. STATE VA	e. ZIP CODE 23681-2199	
e. NAME OF CONTRACTOR ATTN: [REDACTED]				f. SHIP VIA	
b. COMPANY NAME Science Applications International Corporation				8. TYPE OF ORDER	
c. STREET ADDRESS 10260 Campus Point Drive				<input type="checkbox"/> a. PURCHASE REFERENCE YOUR: _____ Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.	
d. CITY San Diego		e. STATE CA	f. ZIP CODE 92121		
9. ACCOUNTING AND APPROPRIATION DATA PR 4200107035 \$100,000.00 (PLI#4 and 5) PR 4200125472 \$200,000.00 (COMPLETE) PR 4200125804 \$ 15,085.00 (COMPLETE)				10. REQUISITIONING OFFICE NASA Langley Research Center	
11. BUSINESS CLASSIFICATION (Check appropriate box(es))				12. F.O.B. POINT Destination	
<input type="checkbox"/> a. SMALL <input type="checkbox"/> d. WOMEN-OWNED <input checked="" type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> e. HUBZone <input type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> f. EMERGING SMALL BUSINESS <input type="checkbox"/> g. SERVICE DISABLED VETERAN-OWNED					
13. PLACE OF		14. GOVERNMENT B/L NO.		15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date)	
a. INSPECTION NASA LaRC		b. ACCEPTANCE NASA LaRC		N/A	
				April 30, 2006	
				NET 30	

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	Task Order entitled "Discovery 2005 Announcement of Opportunity (AO) Selection Evaluation" in accordance with the attached Task Order Statement of Work and the Contractor's proposal dated 8/18/2005. *NOTE: This Task Order is subject to FAR 52.232-22 - Limitation of Funds. The Contractor is only authorized to incur up to the cost limitation set forth in Page 5 (spreadsheet).	1	JOB	Estimated Cost Fixed Fee *Total Cost-Plus-Fixed Fee	NTE [REDACTED] NTE [REDACTED] NTE \$1,318,359	

Acknowledge receipt and acceptance of subject Task Order by signing below and returning to the address in Block 5:

Hinda M. Apple (Printed Name) Contracts Representative (Title)

[Signature] (Signature) 8/26/05 (Date)

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT	20. INVOICE NO.		17(h) TOT. (Cont. pages)
	21. MAIL INVOICE TO:					
	a. NAME ***SEE PARAGRAPH G.2 OF THE BASIC CONTRACT***					17(i) GRAND TOTAL
	b. STREET ADDRESS (or P.O. Box)					
c. CITY		d. STATE	e. ZIP CODE			
					NTE \$1,318,359	

22. UNITED STATES OF AMERICA BY (Signature) <u>Darla Clifton</u>	23. NAME (Typed) DARLA J. CLIFTON TITLE: CONTRACTING/ORDERING OFFICER
--	--

Contract NNL05AA01B
Task Order Statement of Work

1. **Task Order Title:** Discovery 2005 Announcement of Opportunity (AO) Selection Evaluation
2. **Reference:** This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and [REDACTED] Refer to the contract Statement of Work, Paragraph 3.0).
3. **Purpose, Objective, and Background of Work to be Performed:**
 - 3.1 The purpose of this task is to support the Discovery 2003 AO proposal selection evaluation. Findings are reported to the SMD AA for input into selection. This will be the sixth Discovery evaluation since 1994.
4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:
 - 4.1 Work with the Discovery Mission Acquisition Manager to prepare, implement, and accomplish the Discovery Mission proposal evaluation process through the selection anticipated in early 2006. This task includes, at a minimum:
 - 4.1.1 Preparation of a draft Discovery Evaluation Plan;
 - 4.1.2 Remote evaluation website preparation and user support;
 - 4.1.3 Timely compliance check of up to [REDACTED] proposals per AO requirements;
 - 4.1.4 Independent technical and management evaluations by up to [REDACTED] senior technical [REDACTED] and [REDACTED] personnel of up to [REDACTED] Discovery proposals using an appropriate subpanel organization prior to the scheduled Technical Management and Cost (TMC) Plenary;
 - 4.1.5 Cost estimates (including independent life-cycle cost estimates, and cost ranges) by independent cost models prior to the face-to-face TMC Plenary;
 - 4.1.6 Participation by the same group of senior technical [REDACTED] and [REDACTED] personnel (including [REDACTED] personnel) at the face-to-face TMC Plenary;
 - 4.1.7 Technical and administrative support throughout the entire TMC and selection process including mission/trajectory analyses of proposals prior to the TMC Plenary;
 - 4.1.8 Special technical analyses as required to resolve post-TMC proposal issues;
 - 4.1.9 TMC representation support by up to [REDACTED] senior technical and consultants at the face-to-face Science Peer Review Plenary;
 - 4.1.10 Technical support by [REDACTED] during debriefings to all proposers; and post-evaluation archiving of forms, working documents, proposals, briefing books, and the evaluation website via CD-ROM.

5. Deliverables:

- 5.1 Draft Discovery Evaluation Plan
- 5.2 Compliance Check of Proposals
- 5.3 TMC Evaluations of Proposals
- 5.4 Participation at TMC Plenary
- 5.5 TMCO Support Studies (Mission/Trajectory Analysis, Cost Sensitive Study, Others as Applicable)
- 5.6 Participation at Science Peer Review Plenary
- 5.7 Technical support during all proposal debriefings
- 5.8 Timely archiving of evaluation documentation (forms, working documents, proposals, briefing books, CD-ROM)

6. Government Furnished Items: None.

7. Other Information Needed for Task Performance: None.

8. Period of Performance/Schedule:

	Milestones	Dates
7.1	Start Date	[REDACTED]
7.2	TMC Evaluation Kick-off Telecon	[REDACTED]
7.3	Compliance Check of Proposals	[REDACTED]
7.4	TMC Evaluation	[REDACTED]
7.5	TMC Plenary	[REDACTED]
7.6	Science Peer Review Plenary	[REDACTED]
7.7	Proposal Debriefings	[REDACTED]
7.8	Completion Date	[REDACTED]

Changes to interim delivery dates shall be coordinated with and approved by the Task Monitor. Changes to the completion date must be approved by the Contracting Officer.

9. NASA Task Monitor

NASA TM: Gloria Hernandez
 Organization: Science Support Office - 160
 Phone Number: (757)-864-5572 / Fax Number: (757) 864-8894
 E-Mail Address: Gloria.Hernandez@nasa.gov

ADDITIONAL CONTRACT CLAUSE

In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. NFS 1852.232-81 is incorporated as follows:

"CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL05AB42T and covers the following estimated period of performance: December 31, 2005.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)"

NOTE: Contract Summary attached.

CONTRACT SUMMARY

TASK #	CONTRACT ACTION	AWARD DATE	TASK SUMMARY			FUNDING SUMMARY BY TASK OBL (+)/DEOB (-)			**TASK ORDER FUNDED THROUGH DATE	TASK ORDER PERFORMANCE PERIOD END DATE
			ESTIMATED COST	FIXED FEE	TOTAL CPFF	*ESTIMATED COST	FIXED FEE	TOTAL CPFF		
	BASIC CONTRACT	04/08/2005							N/A	04/07/2010
	TASK ORDERS AND TASK MODIFICATIONS									
1	NNL05AB40T	04/21/2005			\$292,148			\$292,148		
2	NNL05AC14T	06/02/2005			\$464,157			\$191,638	08/30/2006	08/30/2006
3	NNL05AC32T, Mod 1	06/27/2005			\$217,609			\$106,672	08/05/2005	12/31/2006
4	NNL05AC33T	06/28/2005			\$556,462			\$50,000	09/15/2005	03/24/2006
5	NNL05AC37T	08/01/2005			\$488,607			\$100,000	07/11/2005	07/31/2006
6	NNL05AC38T	08/01/2005			\$928,929			\$49,200	11/05/2005	07/31/2006
8	NNL05AC64T, Mod 1	08/01/2005			\$17,741			\$17,741	09/09/2005	11/02/2006
9	NNL05ACB5T	08/05/2005			\$468,008			\$300,000	10/31/2005	10/31/2005
10	NNL05AB41T	08/12/2005			\$421,603			\$200,000	04/30/2006	10/30/2006
11	NNL05AB42T	08/25/2005			\$1,318,359			\$317,085	02/28/2006	07/31/2006
12	NNL05AB43T	08/17/2005			\$576,296			\$58,000	12/31/2005	04/30/2006
									09/30/2005	07/31/2006
		TOTAL			\$5,749,120			\$1,882,484		

* Represents the estimated cost subject to FAR 52.232-22 entitled "Limitation of Funds" and NFS 1852.232-81 "Contract Funding"
** Represents the period of performance it is estimated the allotted funds will cover

CDMS 9/29/05

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE 1 OF 2 PAGE(S)
2. AMENDMENT/MODIFICATION NO. 1	3. EFFECTIVE DATE See Block 16c below.	4. REQUISITION/PURCHASE REQ. NO. See Block 12 below.	5. PROJECT NO. (If applicable)		
6. ISSUED BY National Aeronautics and Space Administration Langley Research Center Hampton, VA 23681-2199		7. ADMINISTERED BY (If other than item 6)			
8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP: Code) SCIENCE APPLICATIONS INTERNATIONAL CORPORATION 10260 CAMPUS POINT DRIVE SAN DIEGO, CA 92121 ATTN: [REDACTED]				(v)	9A. AMENDMENT OF SOLICITATION NO.
					9B. DATED (SEE ITEM 11)
				X	10A. MODIFICATION OF CONTRACT/ORDER NO. NNL05AA01B / NNL05AB42T
					10B. DATED (SEE ITEM 13) August 25, 2005
CODE OT5L1	FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
PR: 4200132539 \$54,210.00 (COMPLETE)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(v)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER Specify type of modification and authority FAR 52.232-22, LIMITATION OF FUNDS (APRIL 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
The purpose of this modification is to provide incremental funding in the amount of \$54,210.00. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DARLA J. CLIFTON
15B. CONTRACTOR/OFFEROR	16B. UNITED STATES OF AMERICA BY <i>Darla J Clifton</i> (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED 9/28/2005

1. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL05AB42T is revised to read:

"CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL05AB42T and covers the following estimated period of performance: December 31, 2005.

(b) An additional amount of [REDACTED] obligated under this Task Order for payment of fee.

(End of Clause)"

NOTE: Contract Summary attached.

2. All other terms and conditions remain unchanged.

CONTRACT SUMMARY

TASK #	CONTRACT ACTION	AWARD DATE	TASK SUMMARY			FUNDING SUMMARY BY TASK OBL (+)/DEOB (-)			**TASK ORDER FUNDED THROUGH DATE	TASK ORDER PERFORMANCE PERIOD END DATE
			ESTIMATED COST	FIXED FEE	TOTAL CPFF	*ESTIMATED COST	FIXED FEE	TOTAL CPFF		
	BASIC CONTRACT	04/08/2005							N/A	04/07/2010
	TASK ORDERS AND TASK MODIFICATIONS									
1	NNL05AB40T	04/21/2005			\$292,148			\$292,148	06/30/2006	06/30/2006
2	NNL05AC14T	06/02/2005			\$464,157			\$191,638	08/05/2005	12/31/2006
3	NNL05AC32T, Mod 2	06/27/2005			\$217,609			\$156,672	10/24/2005	03/24/2006
4	NNL05AC33T	06/26/2005			\$556,462			\$50,000	07/11/2005	07/31/2006
5	NNL05AC37T	08/01/2005			\$488,807			\$100,000	11/05/2005	07/31/2006
6	NNL05AC38T	08/01/2005			\$926,929			\$49,200	09/09/2005	11/02/2006
8	NNL05AC64T, Mod 1	08/01/2005			\$17,741			\$17,741	10/31/2005	10/31/2005
9	NNL05AC65T	08/05/2005			\$469,009			\$300,000	04/30/2006	10/30/2006
10	NNL05AB41T	08/12/2005			\$421,603			\$200,000	02/28/2006	07/31/2006
11	NNL05AB42T, Mod 1	08/25/2005			\$1,318,359			\$371,295	12/31/2005	04/30/2006
12	NNL05AB43T	08/17/2005			\$576,296			\$58,000	09/30/2005	07/31/2006
13	NNL05AD07T, Mod 1	09/01/2005			\$124,330			\$100,000	07/31/2006	09/30/2006
14	NNL05AD08T	09/01/2005			\$607,162			\$100,000	10/15/2005	08/31/2006
15	NNL05AD33T	09/28/2005			\$116,487			\$114,960	02/28/2006	03/31/2006
16	NNL05AD32T	09/15/2005			\$266,737			\$120,000	10/14/2005	09/29/2006
		TOTAL			\$6,863,836			\$2,221,654		

* Represents the estimated cost subject to FAR 52.232-22 entitled "Limitation of Funds" and NFS 1852.232-81 "Contract Funding"
 ** Represents the period of performance it is estimated the allotted funds will cover

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE 1 OF PAGE(S) 2

2. AMENDMENT/MODIFICATION NO. 2 3. EFFECTIVE DATE See Block 16c below. 4. REQUISITION/PURCHASE REQ. NO. See Block 12 below. 5. PROJECT NO. (if applicable)

6. ISSUED BY National Aeronautics and Space Administration Langley Research Center Hampton, VA 23681-2199 7. ADMINISTERED BY (if other than item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code) SCIENCE APPLICATIONS INTERNATIONAL CORPORATION 10260 CAMPUS POINT DRIVE SAN DIEGO, CA 92121 ATTN: [REDACTED] 9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11) 10A. MODIFICATION OF CONTRACT/ORDER NO. NNLO5AA01B / NNLO5AB42T 10B. DATED (SEE ITEM 13) August 25, 2005

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) PR: 4200154160 \$300,000 (COMPLETE)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(d). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER Specify type of modification and authority) X FAR 52.243-2, CHANGES -- COST-REIMBURSEMENT (ALTERNATE V) (APR 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to revise the Statement of Work (SOW), period of performance, order value (Block 17 of the OF347), incremental funding, and the estimated funded through date. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) SARAH CAMPBELL SENIOR CONTRACTS MANAGER 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DARLA J. CLIFTON CONTRACTING OFFICER 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED April 28, 2006 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED April 28, 2006

1. The SOW provided in the original task order award is replaced with the version attached (Attachment 1):
 - a. Title of the task (also listed in Block 17b of the OF347 is changed to read:
 Discovery 2006 Announcement of Opportunity (AO) Selection Evaluation
 - b. The period of performance (included on the OF347 and the chart at paragraph 8 of the basic task order award) is changed to:
 Start Date: August 25, 2005
 End Date: November 30, 2006
2. As a result of the revisions to the SOW, the order value amounts listed in Paragraph 17 of the OF347 are revised as follows:
 - 17f: Estimated Cost: [REDACTED]
 Fixed Fee: [REDACTED]
 Total Cost Plus Fixed Fee: \$1,625,368 (increase of \$307,008)
 - 17i: Grand Total: \$1,625,368 (increase of \$307,008)
3. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL05AB42T is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL05AB42T and covers the following estimated period of performance: August 25, 2005 through June 15, 2006.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)”

4. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$317,085
MOD 1	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$371,295
MOD 2	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$671,295

Contract NNL05AA01B
Task Order Statement of Work

1. **Task Order Title:** Discovery 2006 Announcement of Opportunity (AO) Selection Evaluation

2. **Contractual References:**

2.1 **Statement of Work Reference:** This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and [REDACTED] (Refer to the contract Statement of Work, Paragraph 3.0).

2.2 **Limitation of Future Contracting Reference:** In support of this task order, the contractor:

- shall be required to evaluate proposals and competitive announcements
- may have access to proprietary information and various other types of non-public data

As described in NASA Clause 1852.209-71 (Clause H.11, Limitation of Future Contracting, contained in contract NNL05AA01B), this work may give rise to a potential conflict of interest. Therefore, the contractor shall comply with Clause H.17, Handling of Data, and Exhibit D, Organizational Conflict of Interest Avoidance Plan, contained in contract NNL05AA01B.

3. **Purpose, Objective, and Background of Work to be Performed:**

3.1 The purpose of this task is to support the Discovery 2006 AO proposal selection evaluation. Findings are reported to the SMD AA for input into selection. This will be the sixth Discovery evaluation since 1994.

4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:

4.1 Work with the Discovery Mission Acquisition Manager to prepare, implement, and accomplish the Discovery Mission proposal evaluation process through selection, debriefing, and archival of materials the end of 2006. This task includes, at a minimum:

4.1.1 Preparation of a draft Discovery Evaluation Plan;

4.1.2 Remote evaluation website preparation and user support;

4.1.3 Timely compliance check of up to [REDACTED] proposals per AO requirements;

4.1.4 Independent technical and management evaluations by up to [REDACTED] senior technical [REDACTED] and [REDACTED] personnel of up to [REDACTED] Discovery proposals using an appropriate subpanel organization prior to the scheduled Technical Management and Cost (TMC) Plenary;

- 4.1.5 Cost estimates (including independent life-cycle cost estimates, and cost ranges) by independent cost models prior to the face-to-face TMC Plenary;
- 4.1.6 Participation by the same group of senior technical [REDACTED] and [REDACTED] personnel (including [REDACTED] personnel) at the face-to-face TMC Plenary;
- 4.1.7 Technical and administrative support throughout the entire TMC and selection process including mission/trajectory analysis of proposals prior to the TMC Plenary;
- 4.1.8 Special technical analyses as required to resolve post-TMC proposal issues;
- 4.1.9 TMC representation support by up to [REDACTED] senior technical and consultants at the face-to-face Science Peer Review Plenary;
- 4.1.10 Technical support by [REDACTED] during debriefings to all proposers; and post-evaluation archiving of forms, working documents, proposals, briefing books, and the evaluation website via CD-ROM.

5. Deliverables:

- 5.1 Draft Discovery Evaluation Plan
- 5.2 Compliance Check of Proposals
- 5.3 TMC Evaluations of Proposals
- 5.4 Participation at TMC Plenary
- 5.5 TMCO Support Studies (Mission/Trajectory Analysis, Cost Sensitive Study, Others as Applicable)
- 5.6 Participation at Science Peer Review Plenary
- 5.7 Technical support during all proposal debriefings
- 5.8 Timely archiving of evaluation documentation (forms, working documents, proposals, briefing books, CD-ROM)

6. Government Furnished Items: None.

7. Other Information Needed for Task Performance: None.

8. Period of Performance/Schedule:

Milestone Number	SOW Paragraph	Milestones	Dates
1	*	Start Date	[REDACTED]
2	4.1.1 & 5.1	Evaluation Plan	[REDACTED]
3	4.1	TMC Evaluation Kick-off Telecon	[REDACTED]
4	4.1.3 & 5.2	Compliance Check of Proposals	[REDACTED]
5	4.1.7 & 5.3	TMC Evaluation	[REDACTED]
6	4.1.6 & 5.4	TMC Plenary	[REDACTED]
7	4.1.9 & 5.6	Science Peer Review Plenary	[REDACTED]
8	4.1 & 5.7	Proposal Debriefings	[REDACTED]
9	4.1 & 5.8	Archival of Materials	[REDACTED]
10	*	Completion Date	[REDACTED]

Changes to interim delivery dates shall be coordinated with and approved by the Task Monitor. Changes to the completion date must be approved by the Contracting Officer.

9. NASA Task Monitor

NASA TM: Gloria Hernandez
 Organization: Science Support Office - 160
 Phone Number: (757)-864-5572 / Fax Number: (757) 864-8894
 E-Mail Address: Gloria.Hernandez@nasa.gov

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE
PAGE 1 OF PAGE(S) 2

2. AMENDMENT/MODIFICATION NO. **3**
3. EFFECTIVE DATE **See Block 16c below.**
4. REQUISITION/PURCHASE REQ. NO. **See Block 12 below.**
5. PROJECT NO. (If applicable)

6. ISSUED BY
**National Aeronautics and Space Administration
Langley Research Center
Hampton, VA 23681-2199**
7. ADMINISTERED BY (If other than Item 6)

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code)
**SCIENCE APPLICATIONS INTERNATIONAL CORPORATION
10260 CAMPUS POINT DRIVE
SAN DIEGO, CA 92121
ATTN: [REDACTED]**
9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
NNL05AA01B / NNL05AB42T
10B. DATED (SEE ITEM 13)
August 25, 2005
CODE **0T5L1** FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
PR: 4200164823 \$500,000 (COMPLETE)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
 B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
 C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
 D. OTHER Specify type of modification and authority
FAR 52.232-22, LIMITATION OF FUNDS (APRIL 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
The purpose of this modification is to provide incremental funding in the amount of \$500,000. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)
16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
**DARLA J. CLIFTON
CONTRACTING OFFICER**
15B. CONTRACTOR/OFFEROR
15C. DATE SIGNED
16B. UNITED STATES OF AMERICA
BY **Darla J. Clifton**
(Signature of Contracting Officer)
16C. DATE SIGNED
7/27/05
NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE
30-105
Computer Generated
STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243

1. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL05AB42T is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL05AB42T and covers the following estimated period of performance: August 25, 2005 through September 8, 2006.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)”

2. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$317,085
MOD 1	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$371,295
MOD 2	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$671,295
MOD 3	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,171,295

NOTE: Period of performance for this task order is August 25, 2005 through November 30, 2006.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE 1 OF PAGE(S) 2
2. AMENDMENT/MODIFICATION NO. 4	3. EFFECTIVE DATE See Block 16c below.	4. REQUISITION/PURCHASE REQ. NO. See Block 12 below.	5. PROJECT NO. (If applicable)	
6. ISSUED BY National Aeronautics and Space Administration Langley Research Center Hampton, VA 23681-2199		7. ADMINISTERED BY (If other than Item 6)		

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP: Code)		(v)	9A. AMENDMENT OF SOLICITATION NO.
SCIENCE APPLICATIONS INTERNATIONAL CORPORATION 10260 CAMPUS POINT DRIVE SAN DIEGO, CA 92121 ATTN: [REDACTED]			9B. DATED (SEE ITEM 11)
CODE OT5L1 FACILITY CODE		X	10A. MODIFICATION OF CONTRACT/ORDER NO. NNL05AA01B / NNL05AB42T
			10B. DATED (SEE ITEM 13) August 25, 2005

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
 PR: 4200171233 \$454,073 (COMPLETE)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(v)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET-FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X	D. OTHER Specify type of modification and authority) FAR 52.232-22, LIMITATION OF FUNDS (APRIL 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to provide funding in the amount of \$454,073 which fully funds this task order. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
		DARLA J. CLIFTON CONTRACTING OFFICER	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY <i>Darla J Clifton</i>	16C. DATE SIGNED 8/11/2006
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

NSN 7540-01-152-8070 PREVIOUS EDITION UNUSABLE 30-106 Computer Generated STANDARD FORM 30 (REV. 10-83) Prescribed by GSA FAR (48 CFR) 53.243

1. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL05AB42T is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for **NNL05AB42T** and covers the following estimated period of performance: **August 25, 2005 through November 30, 2006.**

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)”

2. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$317,085
MOD 1	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$371,295
MOD 2	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$671,295
MOD 3	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,171,295
MOD 4	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,625,368

NOTE: Period of performance for this task order is August 25, 2005 through November 30, 2006.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE 1 OF PAGE(S) 2

2. AMENDMENT/MODIFICATION NO. 5 3. EFFECTIVE DATE See Block 16c below. 4. REQUISITION/PURCHASE REQ. NO. See Block 12 below. 5. PROJECT NO. (if applicable)

6. ISSUED BY CODE 7. ADMINISTERED BY (if other than item 6) CODE

National Aeronautics and Space Administration
Langley Research Center
Hampton, VA 23681-2199

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code)

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION
10260 CAMPUS POINT DRIVE
SAN DIEGO, CA 92121
ATTN: [REDACTED]

(4) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.

X NNL05AA01B / NNL05AB42T

10B. DATED (SEE ITEM 13)

CODE 0T5L1 FACILITY CODE

August 25, 2005

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

PR: 4200179539 \$25,663.00 (COMPLETE)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

- (4) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
 - B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
 - C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
 - D. OTHER Specify type of modification and authority)
- X FAR 52.243-2, CHANGES - COST-REIMBURSEMENT (ALTERNATE V) (APR 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to revise the Statement of Work (SOW), order value (Block 17 of the OF347), incremental funding, and the estimated funded through date. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) SARAH CAMPBELL SENIOR CONTRACTS MANAGER		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DARLA J. CLIFTON CONTRACTING OFFICER	
15B. CONTRACTOR/OFFEROR <i>Sarah Campbell</i> (Signature of person authorized to sign)	15C. DATE SIGNED Sep 29, 2006	16B. UNITED STATES OF AMERICA BY <i>Darla J Clifton</i> (Signature of Contracting Officer)	16C. DATE SIGNED Sep 29, 2006

1. The SOW previously incorporated in this task order is replaced with the version attached (Attachment 1):
2. As a result of the revisions to the SOW, the order value amounts listed in Paragraph 17 of the OF347 are revised as follows:

17f: Estimated Cost: [REDACTED]
 Fixed Fee: [REDACTED]
 Total Cost Plus Fixed Fee: \$1,651,031

17i: Grand Total: \$1,651,031

3. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL05AB42T is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL05AB42T and covers the following estimated period of performance: August 25, 2005 through November 30, 2006.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)”

4. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$317,085
MOD 1	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$371,295
MOD 2	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$671,295
MOD 3	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,171,295
MOD 4	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,625,368
MOD 5	[REDACTED]	[REDACTED]	\$1,651,031	[REDACTED]	[REDACTED]	\$1,651,031

NOTE: Period of performance for this task order is August 25, 2005 through November 30, 2006.

Contract NNL05AA01B
Task Order Statement of Work

1. **Task Order Title:** Discovery 2006 Announcement of Opportunity (AO) Selection Evaluation

2. **Contractual References:**

2.1 **Statement of Work Reference:** This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and [REDACTED]. Refer to the contract Statement of Work, Paragraph 3.0).

2.2 **Limitation of Future Contracting Reference:** In support of this task order, the contractor:

- shall be required to evaluate proposals and competitive announcements
- may have access to proprietary information and various other types of non-public data

As described in NASA FAR Supplement (NFS) 1852.209-71 (Clause H.11, Limitation of Future Contracting, contained in contract NNL05AA01B), this work may give rise to a potential conflict of interest. Therefore, the contractor shall comply with Clause H.17, Access to Sensitive Information (NFS 1852.237-72); Exhibit D, Organizational Conflict of Interest Avoidance Plan, contained in contract NNL05AA01B, and the task-specific Organizational Conflict of Interest (OCI) Plan incorporated as Attachment 2 to this order.

3. **Purpose, Objective, and Background of Work to be Performed:**

3.1 The purpose of this task is to support the Discovery 2006 AO proposal selection evaluation. Findings are reported to the SMD AA for input into selection. This will be the sixth Discovery evaluation since 1994.

4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:

4.1 Work with the Discovery Mission Acquisition Manager to prepare, implement, and accomplish the Discovery Mission proposal evaluation process through selection, debriefing, and archival of materials the end of 2006. This task includes, at a minimum:

- 4.1.1 Preparation of a draft Discovery Evaluation Plan;
- 4.1.2 Remote evaluation website preparation and user support;
- 4.1.3 Timely compliance check of up to [REDACTED] proposals per AO requirements;
- 4.1.4 Independent technical and management evaluations by up to [REDACTED] senior technical [REDACTED] and [REDACTED] personnel of up to [REDACTED] Discovery proposals using an

appropriate subpanel organization prior to the scheduled Technical Management and Cost (TMC) Plenary;

- 4.1.5 Cost estimates (including independent life-cycle cost estimates, and cost ranges) by independent cost models prior to the face-to-face TMC Plenary;
- 4.1.6 Participation by the same group of senior technical [REDACTED] and [REDACTED] personnel (including [REDACTED] personnel) at the face-to-face TMC Plenary;
- 4.1.7 Technical and administrative support throughout the entire TMC and selection process including mission/trajectory analyses of proposals prior to the TMC Plenary;
- 4.1.8 Special technical analyses as required to resolve post-TMC proposal issues;
- 4.1.9 TMC representation support by up to [REDACTED] senior technical and consultants at the face-to-face Science Peer Review Plenary;
- 4.1.10 Technical support by [REDACTED] during debriefings to all proposers; and post-evaluation archiving of forms, working documents, proposals, briefing books, and the evaluation website via CD-ROM.
- 4.1.11 Preparation of evaluation criteria for an unsolicited proposal. Assemble and conduct an independent technical and management evaluation, by up to [REDACTED] senior technical [REDACTED] and [REDACTED] personnel, of one unsolicited proposal using an appropriate subpanel.

5. Deliverables:

- 5.1 Draft Discovery Evaluation Plan
- 5.2 Compliance Check of Proposals
- 5.3 TMC Evaluations of Proposals
- 5.4 Participation at TMC Plenary
- 5.5 TMCO Support Studies (Mission/Trajectory Analysis, Cost Sensitive Study, Others as Applicable)
- 5.6 Participation at Science Peer Review Plenary
- 5.7 Technical support during all proposal debriefings
- 5.8 Timely archiving of evaluation documentation (forms, working documents, proposals, briefing books, CD-ROM)
- 5.9 Evaluation results of one unsolicited proposal

- 6. Government Furnished Items: None.
- 7. Other Information Needed for Task Performance: None.
- 8. Period of Performance/Schedule:

Milestone Number	SOW Paragraph	Milestones	Dates
1	*	Start Date	[REDACTED]
2	4.1.1 & 5.1	Evaluation Plan	[REDACTED]
3	4.1	TMC Evaluation Kick-off Telecon	[REDACTED]
4	4.1.3 & 5.2	Compliance Check of Proposals	[REDACTED]
5	4.1.7 & 5.3	TMC Evaluation	[REDACTED]
6	4.1.6 & 5.4	TMC Plenary	[REDACTED]
7	4.1.9 & 5.6	Science Peer Review Plenary	[REDACTED]
8	4.1 & 5.7	Proposal Debriefings	[REDACTED]
9	4.1 & 5.8	Archival of Materials	[REDACTED]
10	4.1.11 & 5.9	Unsolicited Proposal Evaluation Results	[REDACTED]
11	*	Completion Date	[REDACTED]

Changes to interim delivery dates shall be coordinated with and approved by the Task Monitor. Changes to the completion date must be approved by the Contracting Officer.

9. NASA Task Management:

Task Manager (TM)

TM: Gloria Hernandez

Organization / Mail Stop (M/S): Science Support Office – M/S 160

Phone Number: (757)-864-5572 / Fax Number: (757) 864-8894

E-Mail Address: Gloria.Hernandez@nasa.gov

Contracting Officer's Technical Representative (COTR)

COTR: Jennings B. Cherry

Mail Stop (M/S): Science Support Office - 160

Phone Number: (757) 864-2465 / Fax Number: (757) 864-8894

E-Mail Address: Jennings.B.Cherry@nasa.gov

Contracting Officer (CO)

CO: Darla J. Clifton

Mail Stop (M/S): Office of Procurement - 126

Phone Number: (757) 864-5717 / Fax Number: (757) 864-7709

E-Mail Address: Darla.J.Clifton@nasa.gov

**Task Order Specific OCI Avoidance Plan
For**

Task Order 11- Discovery 2006 Announcement of Opportunity (AO) Selection Evaluation

Correspondence from the Contracting Officer has identified three potential categories of OCI:

1. Unequal Access to Information: situations in which a firm has access to non-public information as part of its performance of a government contract which may provide a competitive advantage in a later competition.
2. Biased Ground Rules: situations in which a firm, as part of its performance of a government contract, has in some sense set the ground rules for another government contract by, for example, writing the statement of work or specifications.
3. Impaired Objectivity: a firm's work under one government contract could entail its evaluating itself, either through an assessment of performance under another contract or an evaluation of proposals.

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 2 PAGE(S) 2

2. AMENDMENT/MODIFICATION NO. 6 3. EFFECTIVE DATE See Block 16c below 4. REQUISITION/PURCHASE REQ. NO. See Block 12 below 5. PROJECT NO. (If applicable)

6. ISSUED BY National Aeronautics and Space Administration Langley Research Center Hampton, VA 23681-2199 7. ADMINISTERED BY (If other than Item 6) CODE

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code) (4) 9A. AMENDMENT OF SOLICITATION NO.

SCIENCE APPLICATIONS INTERNATIONAL CORPORATION 10260 CAMPUS POINT DRIVE SAN DIEGO, CA 92121 ATTN: [REDACTED]

9B. DATED (SEE ITEM 11) 9C. MODIFICATION OF CONTRACT/ORDER NO. X NNL05AA01B / NNL05AB42T 9D. DATED (SEE ITEM 13) August 25, 2005

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers: [] is extended, [] is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) PR: N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(4) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) X FAR 52.243-2, CHANGES -- COST-REIMBURSEMENT (ALTERNATE V) (APR 1984)

E. IMPORTANT: Contractor [] is not, [X] is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to extend the period of performance and revise the Statement of Work (SOW) and funded-through date. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) SARAH CAMPBELL SENIOR CONTRACTS MANAGER 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DARLA J. CLIFTON CONTRACTING OFFICER

15B. CONTRACTOR/OFFICER [Signature] 15C. DATE SIGNED Nov 30, 2006 16B. UNITED STATES OF AMERICA BY [Signature] 16C. DATE SIGNED Nov 30, 2006

1. The Period of Performance End Date (Block 15 of the OF347) is extended to: February 28, 2007.
2. The Statement of Work is replaced with the version attached (Attachment 1). Changes include:
 - a. Paragraph 8, Period of Performance/Schedule has been modified and includes revised milestone dates.
 - b. Paragraph 9, NASA Task Management has been revised to change the Task Manager.
3. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL05AB42T is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for **NNL05AB42T** and covers the following estimated period of performance: **August 25, 2005 through February 28, 2007.**

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)”

4. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$317,085
MOD 1	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$371,295
MOD 2	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$671,295
MOD 3	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,171,295
MOD 4	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,625,368
MOD 5	[REDACTED]	[REDACTED]	\$1,651,031	[REDACTED]	[REDACTED]	\$1,651,031
MOD 6	[REDACTED]	[REDACTED]	\$1,651,031	[REDACTED]	[REDACTED]	\$1,651,031

NOTE: Period of performance for this task order is August 25, 2005 through February 28, 2007.

Contract NNL05AA01B
Task Order Statement of Work

1. **Task Order Title:** Discovery 2006 Announcement of Opportunity (AO) Selection Evaluation

2. **Contractual References:**

2.1 **Statement of Work Reference:** This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and [REDACTED] Refer to the contract Statement of Work, Paragraph 3.0).

2.2 **Limitation of Future Contracting Reference:** In support of this task order, the contractor:

- shall be required to evaluate proposals and competitive announcements
- may have access to proprietary information and various other types of non-public data

As described in NASA FAR Supplement (NFS) 1852.209-71 (Clause H.11, Limitation of Future Contracting, contained in contract NNL05AA01B), this work may give rise to a potential conflict of interest. Therefore, the contractor shall comply with Clause H.17, Access to Sensitive Information (NFS 1852.237-72); Exhibit D, Organizational Conflict of Interest Avoidance Plan, contained in contract NNL05AA01B, and the task-specific Organizational Conflict of Interest (OCI) Plan incorporated as Attachment 2 to this order.

3. **Purpose, Objective, and Background of Work to be Performed:**

3.1 The purpose of this task is to support the Discovery 2006 AO proposal selection evaluation. Findings are reported to the SMD AA for input into selection. This will be the sixth Discovery evaluation since 1994.

4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:

4.1 Work with the Discovery Mission Acquisition Manager to prepare, implement, and accomplish the Discovery Mission proposal evaluation process through selection, debriefing, and archival of materials the end of 2006. This task includes, at a minimum:

4.1.1 Preparation of a draft Discovery Evaluation Plan;

4.1.2 Remote evaluation website preparation and user support;

4.1.3 Timely compliance check of up to [REDACTED] proposals per AO requirements;

4.1.4 Independent technical and management evaluations by up to [REDACTED] senior technical [REDACTED] and [REDACTED] personnel of up to [REDACTED] Discovery proposals using an

appropriate subpanel organization prior to the scheduled Technical Management and Cost (TMC) Plenary;

- 4.1.5 Cost estimates (including independent life-cycle cost estimates, and cost ranges) by independent cost models prior to the face-to-face TMC Plenary;
- 4.1.6 Participation by the same group of senior technical [REDACTED] and [REDACTED] (including [REDACTED] personnel) at the face-to-face TMC Plenary;
- 4.1.7 Technical and administrative support throughout the entire TMC and selection process including mission/trajectory analyses of proposals prior to the TMC Plenary;
- 4.1.8 Special technical analyses as required to resolve post-TMC proposal issues;
- 4.1.9 TMC representation support by up to [REDACTED] senior technical and consultants at the face-to-face Science Peer Review Plenary;
- 4.1.10 Technical support by [REDACTED] al during debriefings to all proposers; and post-evaluation archiving of forms, working documents, proposals, briefing books, and the evaluation website via CD-ROM.
- 4.1.11 Preparation of evaluation criteria for an unsolicited proposal. Assemble and conduct an independent technical and management evaluation, by up to [REDACTED] senior technical [REDACTED] and [REDACTED] t personnel, of one unsolicited proposal using an appropriate subpanel.

5. Deliverables:

- 5.1 Draft Discovery Evaluation Plan
- 5.2 Compliance Check of Proposals
- 5.3 TMC Evaluations of Proposals
- 5.4 Participation at TMC Plenary
- 5.5 TMCO Support Studies (Mission/Trajectory Analysis, Cost Sensitive Study, Others as Applicable)
- 5.6 Participation at Science Peer Review Plenary
- 5.7 Technical support during all proposal debriefings
- 5.8 Timely archiving of evaluation documentation (forms, working documents, proposals, briefing books, CD-ROM)
- 5.9 Evaluation results of one unsolicited proposal

- 6. Government Furnished Items: None.
- 7. Other Information Needed for Task Performance: None.
- 8. Period of Performance/Schedule:

Milestone Number	SOW Paragraph	Milestones	Dates
1	*	Start Date	[REDACTED]
2	4.1.1 & 5.1	Evaluation Plan	[REDACTED]
3	4.1	TMC Evaluation Kick-off Telecon	[REDACTED]
4	4.1.3 & 5.2	Compliance Check of Proposals	[REDACTED]
5	4.1.7 & 5.3	TMC Evaluation	[REDACTED]
6	4.1.6 & 5.4	TMC Plenary	[REDACTED]
7	4.1.9 & 5.6	Science Peer Review Plenary	[REDACTED]
8	4.1 & 5.7	Proposal Debriefings	[REDACTED]
9	4.1 & 5.8	Archival of Materials	[REDACTED]
10	4.1.11 & 5.9	Unsolicited Proposal Evaluation Results	[REDACTED]
11	*	Completion Date	[REDACTED]

Changes to interim delivery dates shall be coordinated with and approved by the Task Monitor. Changes to the completion date must be approved by the Contracting Officer.

9. NASA Task Management:

Task Manager (TM)

TM: Cindy Daniels

Organization / Mail Stop (M/S): Science Support Office – M/S 160

Phone Number: (757)-864-9865 / Fax Number: (757) 864-8894

E-Mail Address: Cindy.L.Daniels@nasa.gov

Contracting Officer's Technical Representative (COTR)

COTR: Jennings B. Cherry

Mail Stop (M/S): Science Support Office - 160

Phone Number: (757) 864-2465 / Fax Number: (757) 864-8894

E-Mail Address: Jennings.B.Cherry@nasa.gov

Contracting Officer (CO)

CO: Darla J. Clifton

Mail Stop (M/S): Office of Procurement - 126

Phone Number: (757) 864-5717 / Fax Number: (757) 864-7709

E-Mail Address: Darla.J.Clifton@nasa.gov

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 000007	3. EFFECTIVE DATE See Block 16C	4. REQUISITION/PURCHASE REQ. NO. See Block 12 below.	5. PROJECT NO. (if applicable)
6. ISSUED BY NASA/Langley Research Center 9B Langley Blvd., Bldg. 1195B M/S 126 Hampton VA 23681-2199	CODE LARC	7. ADMINISTERED BY (if other than item 6) NASA/Langley Research Center 9B Langley Blvd., Bldg. 1195B M/S 126 Hampton VA 23681-2199	CODE LARC
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) SCIENCE APPLICATIONS INTL CORP Attn: XXXXXXXXXX 10260 CAMPUS POINT DR SAN DIEGO CA 92121-1522		9A. AMENDMENT OF SOLICITATION NO. 9B. DATED (SEE ITEM 11) 10A. MODIFICATION OF CONTRACT/ORDER NO. NNL05AA01B NNL05AB42T 10B. DATED (SEE ITEM 11) 08/25/2005	
CODE	FACILITY CODE	11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS	

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended. is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
N/A Net Decrease: -\$101,028.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE X	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. FAR 52.243-2 CHANGES--COST REIMBURSEMENT (AUG 1987)
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not is required to sign this document and return 1 copies to the issuing office.



14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UICF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to deobligate \$101,028.00 from cost reducing the total contract value to \$1,550,003.00. XXXXXXXXXX \$16,510.05 remains on the task order until determination of final indirect rates in accordance with the summary of changes.

All other terms and conditions remain unchanged.

Continued.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) Robin Amburn Grob, Contracts Manager	15A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Anthony Kram
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED 8/13/07
15D. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	15E. DATE SIGNED 08/13/2007

Summary of Changes

1. The period of performance for this task order ended on 28 February 2007. This task order has been completed.
2. Deobligate \$101,028.00 from the estimated cost decreasing the total task order value from \$1,651,031 to \$1,550,003 in accordance with the summary chart below.
3. The task order retains \$16,510.05 to fund an increase in indirect costs as a result of the final indirect rate adjustment.
4. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 is incorporated as follows:

"CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL05AB42T and covers the following estimated period of performance: August 25, 2005 through 28 February 2007.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)"

5. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$317,085
MOD 1	[REDACTED]	[REDACTED]	\$1,318,359	[REDACTED]	[REDACTED]	\$371,295
MOD 2	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$671,295
MOD 3	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,171,295
MOD 4	[REDACTED]	[REDACTED]	\$1,625,368	[REDACTED]	[REDACTED]	\$1,625,368
MOD 5	[REDACTED]	[REDACTED]	\$1,651,031	[REDACTED]	[REDACTED]	\$1,651,031
MOD 6	[REDACTED]	[REDACTED]	\$1,651,031	[REDACTED]	[REDACTED]	\$1,651,031
MOD 7	[REDACTED]	[REDACTED]	\$1,550,003	[REDACTED]	[REDACTED]	\$1,550,003

NOTE: Period of performance for this task order is August 25, 2005 through February 28, 2007.