

ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

1 5

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1. DATE OF ORDER December 2, 2005		2. CONTRACT NO. (if any) NNL05AA01B		6. SHIP TO:	
3. ORDER NO. Task Order NNL06AA39T		4. REQUISITION/REFERENCE NO. See Block 9		a. NAME OF CONSIGNEE NASA Langley Research Center	
5. ISSUING OFFICE (Address correspondence to) SEE BLOCK 6 (ATTN: Darla Clifton, 757-864-5717) (FAX: 757-864-7709) 7. TO:				b. STREET ADDRESS 9A Langley Boulevard	
a. NAME OF CONTRACTOR ATTN: [REDACTED]		c. CITY Hampton		d. STATE VA	e. ZIP CODE 23681-2199
b. COMPANY NAME Science Applications International Corporation		8. TYPE OF ORDER <input type="checkbox"/> a. PURCHASE <input checked="" type="checkbox"/> b. DELIVERY -- Except for billing instructions on the reverse, this delivery order is subject to instructions contained on this side only of this form and is issued subject to the terms and conditions of the above-numbered contract.			
c. STREET ADDRESS 10260 Campus Point Drive		Please furnish the following on the terms and conditions specified on both sides of this order and on the attached sheet, if any, including delivery as indicated.			
d. CITY San Diego	e. STATE CA	f. ZIP CODE 92121			
9. ACCOUNTING AND APPROPRIATION DATA PR 4200137801 \$273,834.00 (COMPLETE)			10. REQUISITIONING OFFICE NASA Langley Research Center		
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) <input type="checkbox"/> a. SMALL <input type="checkbox"/> d. WOMEN-OWNED <input checked="" type="checkbox"/> b. OTHER THAN SMALL <input type="checkbox"/> e. HUBZone <input type="checkbox"/> c. DISADVANTAGED <input type="checkbox"/> f. EMERGING SMALL BUSINESS <input type="checkbox"/> g. SERVICE DISABLED VETERAN-OWNED				12. F.O.B. POINT Destination	
13. PLACE OF a. INSPECTION NASA LaRC b. ACCEPTANCE NASA LaRC		14. GOVERNMENT B/L NO. N/A	15. DELIVER TO F.O.B. POINT ON OR BEFORE (Date) April 30, 2006	16. DISCOUNT TERMS NET 30	

17. SCHEDULE (See reverse for Rejections)

ITEM NO. (a)	SUPPLIES OR SERVICES (b)	QUANTITY ORDERED (c)	UNIT (d)	UNIT PRICE (e)	AMOUNT (f)	QUANTITY ACCEPTED (g)
0001	Task Order entitled "Crew Exploration Vehicle National Environmental Policy Act (NEPA)" in accordance with the attached Task Order Statement of Work and the Contractor's proposal dated 12/1/2005. *NOTE: This Task Order is subject to FAR 52.232-22 - Limitation of Funds. The Contractor is only authorized to incur up to the cost limitation set forth in NFS 1852.232-81 on Page 4.	1	JOB	Estimated Cost Fixed Fee *Total Cost-Plus-Fixed Fee	NTE [REDACTED] NTE [REDACTED] NTE \$273,834	

SEE BILLING INSTRUCTIONS ON REVERSE	18. SHIPPING POINT		19. GROSS SHIPPING WEIGHT	20. INVOICE NO.		17(h) TOT. (Cont. pages)
	21. MAIL INVOICE TO:					
	a. NAME ***SEE PARAGRAPH G.2 OF THE BASIC CONTRACT***					17(i) GRAND TOTAL
	b. STREET ADDRESS (or P.O. Box)					
c. CITY	d. STATE	e. ZIP CODE				

22. UNITED STATES OF AMERICA BY (Signature) *Darla Clifton*

23. NAME (Typed)
DARLA J. CLIFTON
TITLE: CONTRACTING/ORDERING OFFICER

**Science Applications International Corporation (SAIC)
Contract NNL05AA01B
Task Order Statement of Work**

1. **Task Order Title:** Crew Exploration Vehicle National Environmental Policy Act (NEPA)
2. **Reference:** This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and Science Applications International Corporation. Refer to Paragraph 4.0, Assessments of the basic contract Statement of Work.
3. **Purpose, Objective, and Background of Work to be Performed:**
 - 3.1 Assessment expertise is required in the completion of NASA's NEPA process for the Crew Exploration Vehicle (CEV) Program. The NEPA process shall be compliant with Council on Environmental Quality (CEQ) Regulations, NASA's NEPA policy and implementing procedures (14 CFR 1216.1 and 1216.3) and NASA's guidance for the preparation of NEPA documents (NASA Procedural Requirement (NPR) 8580.1). Completion of the CEV Program NEPA process will be influenced by the possibility of challenge by interested outside parties. This task is in direct support of the anticipated down-select of a primary contractor for the program implementation. This decision is expected to occur in the Spring of 2006.
4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:
 - 4.1 The contractor shall serve as an integral member of the NASA CEV NEPA Team with responsibility for technical analyses needed for implementation and completion of the CEV NEPA process.
 - 4.2 The contractor shall support NASA's post-EA NEPA activities through preparation of a catalog of Administrative Record documents.
 - 4.3 The contractor and their consultants shall prepare technical summaries and analyses required to facilitate NASA's response to a challenge to the NEPA process if one should materialize. Subsequent to NASA review, the contractor shall update and revise the technical summaries as appropriate and submit them to NASA in final form.
 - 4.4 The contractor shall prepare a Draft Environmental Assessment (DEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The DEA shall provide a detailed description of the proposed project, in this case the development of the CEV vehicle, and the potential environmental effects that may occur through the implementation of the program. The DEA shall precede the final decision by NASA to select one of the contractors currently tasked with developing vehicle concepts. This document is considered a draft and must undergo internal NASA review prior to publication for the general public.

- 4.5 The contractor shall prepare a Final Environmental Assessment (FEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The FEA shall incorporate the comments assembled from the review of the Draft EA. This document shall be prepared for publication for review by the general public.
- 4.6 The contractor shall prepare a draft Finding of No Significant Impact (FONSI): This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The draft FONSI provides a summary of the findings described in the Final EA and discussion of NASA decision regarding the CEV Program.

5. **Deliverables:**

- 5.1 Draft Environmental Assessment (DEA)
- 5.2 Final Environmental Assessment (FEA)
- 5.3 Draft Finding of No Significant Impact (FONSI)
- 5.4 Administrative Record Catalog

6. **Government Furnished Items:** None

7. **Other Information Needed for Task Performance:** Data on the CEV Program.

8. **Period of Performance/Schedule:**

Deliverable Number	SOW Paragraph	Milestones	Dates
1	*	Start Date	[REDACTED]
2	4.4 & 5.1	Complete Draft Environmental Assessment	[REDACTED]
3	4.5 & 5.2	Complete Final Environmental Assessment	[REDACTED]
4	4.6 & 5.3	Draft FONSI	[REDACTED]
5	4.2 & 5.4	Administrative Record Catalog	[REDACTED]
6	*	Completion Date	[REDACTED]

9. **NASA Task Monitor**

NASA TM: Mario Busacca

Mail Stop (M/S): TA-C3, Kennedy Space Center

Phone Number: (321-867-8456 / Fax Number: (321)867-8040

E-Mail Address: mario.busacca-1@nasa.gov

ADDITIONAL CONTRACT CLAUSE

In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. NFS 1852.232-81 is incorporated as follows:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for **NNL06AA39T** and covers the following estimated period of performance: **April 30, 2006**.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)”

NOTE: Contract Summary attached.

CONTRACT SUMMARY

TASK #	CONTRACT ACTION	AWARD DATE	TASK SUMMARY			FUNDING SUMMARY BY TASK OBL (+)/DEOB (-)			**TASK ORDER FUNDED THROUGH DATE	TASK ORDER PERFORMANCE PERIOD END DATE
			ESTIMATED COST	FIXED FEE	TOTAL CPFF	*ESTIMATED COST	FIXED FEE	TOTAL CPFF		
	BASIC CONTRACT	04/08/2005							N/A	04/07/2010
	TASK ORDERS AND TASK MODIFICATIONS									
1	NNL05AB40T	04/21/2005			\$292,148			\$292,148	06/30/2006	06/30/2006
2	NNL05AC14T	06/02/2005			\$464,157			\$191,638	08/05/2005	12/31/2006
3	NNL05AC32T, Mod 5	06/27/2005			\$281,156			\$281,156	03/24/2006	03/24/2006
4	NNL05AC33T, Mod 1	06/26/2005			\$556,462			\$75,000	12/31/2005	07/31/2006
5	NNL05AC37T	08/01/2005			\$488,807			\$100,000	11/05/2005	07/31/2006
6	NNL05AC38T, Mod 1	08/01/2005			\$926,929			\$340,107	12/31/2005	11/02/2006
8	NNL05AC64T, Mod 1	08/01/2005			\$17,741			\$17,741	10/31/2005	10/31/2005
9	NNL05AC65T	08/05/2005			\$469,009			\$300,000	04/30/2006	10/30/2006
10	NNL05AB41T	08/12/2005			\$421,603			\$200,000	02/28/2006	07/31/2006
11	NNL05AB42T, Mod 1	08/25/2005			\$1,318,359			\$371,295	12/31/2005	04/30/2006
12	NNL05AB43T, Mod 3	08/17/2005			\$576,296			\$254,671	12/15/2005	07/31/2006
13	NNL05AD07T, Mod 1	09/01/2005			\$124,330			\$100,000	07/31/2006	09/30/2006
14	NNL05AD08T	09/01/2005			\$607,162			\$100,000	10/15/2005	08/31/2006
15	NNL05AD33T	09/28/2005			\$116,487			\$114,960	02/28/2006	03/31/2006
16	NNL05AD32T	09/15/2005			\$266,737			\$120,000	10/14/2005	09/29/2006
17	NNL06AA06T	11/22/2005			\$299,920			\$250,000	07/31/2006	10/31/2006
18	NNL06AA39T	12/02/2005			\$273,834			\$273,834	04/30/2006	04/30/2006
		TOTAL			\$7,501,137			\$3,382,550		

* Represents the estimated cost subject to FAR 52.232-22 entitled "Limitation of Funds" and NFS 1852.232-81 "Contract Funding"

** Represents the period of performance it is estimated the allotted funds will cover

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE 1 OF 2
2. AMENDMENT/MODIFICATION NO. 1	3. EFFECTIVE DATE See Block 16c below
4. REQUISITION/PURCHASE REQ. NO. See Block 12 below	5. PROJECT NO. (if applicable)

6. ISSUED BY National Aeronautics and Space Administration Langley Research Center Hampton, VA 23681-2199	7. ADMINISTERED BY (if other than item 6) CODE
---	---

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code) SCIENCE APPLICATIONS INTERNATIONAL CORPORATION 10260 CAMPUS POINT DRIVE SAN DIEGO, CA 92121 ATTN: [REDACTED]	(A)	9A. AMENDMENT OF SOLICITATION NO.
		9B. DATED (SEE ITEM 11)
	X	10A. MODIFICATION OF CONTRACT/ORDER NO. NNL05AA01B / NNL06AA39T
		10B. DATED (SEE ITEM 11) June 2, 2005

CODE 0T5L1	FACILITY CODE
-------------------	---------------

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS:

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
PR: N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(1)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 48.103(a).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER Specify type of modification and authority
X	FAR 52.243-2; CHANGES - COST REIMBURSEMENT (ALTERNATE V) (APR 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return **1** copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCE section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to revise the Statement of Work (SOW), period of performance end date (Block 15 of the OF347), and the estimated funded through date. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, all hereinafter changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) SARAH CAMPBELL SENIOR CONTRACTS MANAGER	15B. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DARLA J. CLIFTON CONTRACTING OFFICER
15C. DATE SIGNED 4/26/06	15D. DATE SIGNED 4/26/06
15E. SIGNATURE OF PERSON AUTHORIZED TO SIGN <i>Sarah Campbell</i>	15F. SIGNATURE OF CONTRACTING OFFICER <i>Darla J. Clifton</i>

NSN 7540-01-162-8070 PREVIOUS EDITION UNUSABLE
30-105 Computer Generated
STANDARD FORM 30 (REV. 10-83) Prescribed by GSA FAR (48 CFR) 53.243

1. The SOW provided in the original task order award is replaced with the version attached (Attachment 1).
 - a. The period of performance (included on the OF347 and the chart at paragraph 8 of the basic task order award) is changed to:

Start Date: December 2, 2005
End Date: July 31, 2006
 - b. Paragraph 2.2, Potential Conflict of Interest Reference is included.
2. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL06AA39T is revised to read:

"CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

- (a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL06AA39T and covers the following estimated period of performance: July 31, 2006.
- (b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)"

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 1	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834

**Science Applications International Corporation (SAIC)
Contract NNL05AA01B
Task Order Statement of Work**

1. **Task Order Title:** Crew Exploration Vehicle National Environmental Policy Act (NEPA)

2. **Contractual References:**

2.1 Statement of Work Reference: This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and Science Applications International Corporation. Refer to Paragraph 4.0, Assessments of the basic contract Statement of Work.

2.2 Potential Conflict of Interest Reference: In support of this task order, the contractor:

- may have access to proprietary information and various other types of non-public data

As described in NASA Clause 1852.209-71 (Clause H.11, Limitation of Future Contracting, contained in contract NNL05AA01B), this work may give rise to a potential conflict of interest. Therefore, the contractor shall comply with Clause H.17, Handling of Data, and Exhibit D, Organizational Conflict of Interest Avoidance Plan, contained in contract NNL05AA01B.

3. **Purpose, Objective, and Background of Work to be Performed:**

3.1 Assessment expertise is required in the completion of NASA's NEPA process for the Crew Exploration Vehicle (CEV) Program. The NEPA process shall be compliant with Council on Environmental Quality (CEQ) Regulations, NASA's NEPA policy and implementing procedures (14 CFR 1216.1 and 1216.3) and NASA's guidance for the preparation of NEPA documents (NASA Procedural Requirement (NPR) 8580.1). Completion of the CEV Program NEPA process will be influenced by the possibility of challenge by interested outside parties. This task is in direct support of the anticipated down-select of a primary contractor for the program implementation. This decision is expected to occur in the Spring of 2006.

4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:

- 4.1 The contractor shall serve as an integral member of the NASA CEV NEPA Team with responsibility for technical analyses needed for implementation and completion of the CEV NEPA process.
- 4.2 The contractor shall support NASA's post-EA NEPA activities through preparation of a catalog of Administrative Record documents.
- 4.3 The contractor and their consultants shall prepare technical summaries and analyses required to facilitate NASA's response to a challenge to the NEPA process if one

should materialize. Subsequent to NASA review, the contractor shall update and revise the technical summaries as appropriate and submit them to NASA in final form.

- 4.4 The contractor shall prepare a Draft Environmental Assessment (DEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The DEA shall provide a detailed description of the proposed project, in this case the development of the CEV vehicle, and the potential environmental effects that may occur through the implementation of the program. The DEA shall precede the final decision by NASA to select one of the contractors currently tasked with developing vehicle concepts. This document is considered a draft and must undergo internal NASA review prior to publication for the general public.
 - 4.5 The contractor shall prepare a Final Environmental Assessment (FEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The FEA shall incorporate the comments assembled from the review of the Draft EA. This document shall be prepared for publication for review by the general public.
 - 4.6 The contractor shall prepare a draft Finding of No Significant Impact (FONSI): This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The draft FONSI provides a summary of the findings described in the Final EA and discussion of NASA decision regarding the CEV Program.
5. **Deliverables:**
- 5.1 Draft Environmental Assessment (DEA)
 - 5.2 Final Environmental Assessment (FEA)
 - 5.3 Draft Finding of No Significant Impact (FONSI)
 - 5.4 Administrative Record Catalog
6. **Government Furnished Items:** None
7. **Other Information Needed for Task Performance:** Data on the CEV Program.

8. Period of Performance/Schedule:

Deliverable Number	SOW Paragraph	Milestones	Dates
1	*	Start Date	[REDACTED]
2	4.4 & 5.1	Complete Draft Environmental Assessment	[REDACTED]
3	4.5 & 5.2	Complete Final Environmental Assessment	[REDACTED]
4	4.6 & 5.3	Draft FONSI	[REDACTED]
5	4.2 & 5.4	Administrative Record Catalog	[REDACTED]
6	*	Completion Date	[REDACTED]

9. NASA Task Monitor

NASA TM: Mario Busacca
 Mail Stop (M/S): TA-C3, Kennedy Space Center
 Phone Number: (321-867-8456 / Fax Number: (321)867-8040
 E-Mail Address: mario.busacca-1@nasa.gov

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE		PAGE 1	OF 2	PAGE(S) 2
2. AMENDMENT/MODIFICATION NO. 2	3. EFFECTIVE DATE See Block 16c below.	4. REQUISITION/PURCHASE REQ. NO. See Block 12 below.	5. PROJECT NO. (if applicable)	

6. ISSUED BY National Aeronautics and Space Administration Langley Research Center Hampton, VA 23681-2199	7. ADMINISTERED BY (if other than item 6)
---	---

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code) SCIENCE APPLICATIONS INTERNATIONAL CORPORATION 10260 CAMPUS POINT DRIVE SAN DIEGO, CA 92121 ATTN: [REDACTED]	(4)	9A. AMENDMENT OF SOLICITATION NO.
		9B. DATED (SEE ITEM 11)
	X	10A. MODIFICATION OF CONTRACT/ORDER NO. NNL05AA01B / NNL06AA39T
		10B. DATED (SEE ITEM 13) June 2, 2005

CODE OT5L1	FACILITY CODE
-------------------	---------------

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
PR: N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(4)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER Specify type of modification and authority)
X	FAR 52.243-2, CHANGES -- COST-REIMBURSEMENT (ALTERNATE V) (APR 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to revise the Statement of Work (SOW), period of performance end date (Block 15 of the OF347), and the estimated funded through date. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) SARAH CAMPBELL SENIOR CONTRACTS MANAGER		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) DARLA J. CLIFTON CONTRACTING OFFICER	
15B. CONTRACTOR OFFEROR <i>Sarah Campbell</i> (Signature of person authorized to sign)	15C. DATE SIGNED July 31, 2006	16B. UNITED STATES OF AMERICA BY <i>Darla Clifton</i> (Signature of Contracting Officer)	16C. DATE SIGNED July 31, 2006

1. The SOW provided in the original task order award is replaced with the version attached (Attachment 1).
 - a. The period of performance (included on the OF347 and the chart at paragraph 8 of the basic task order award) is changed to:

Start Date: December 2, 2005
End Date: November 30, 2006
 - b. Paragraph 2.2, Potential Conflict of Interest Reference is included.
2. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL06AA39T is revised to read:

"CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

- (a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL06AA39T and covers the following estimated period of performance: November 30, 2006.
- (b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)"

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 1	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 2	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834

**Science Applications International Corporation (SAIC)
Contract NNL05AA01B
Task Order Statement of Work**

1. **Task Order Title:** Crew Exploration Vehicle National Environmental Policy Act (NEPA)

2. **Contractual References:**

2.1 Statement of Work Reference: This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and Science Applications International Corporation. Refer to Paragraph 4.0, Assessments of the basic contract Statement of Work.

2.2 Potential Conflict of Interest Reference: In support of this task order, the contractor:

- may have access to proprietary information and various other types of non-public data

As described in NASA Clause 1852.209-71 (Clause H.11, Limitation of Future Contracting, contained in contract NNL05AA01B), this work may give rise to a potential conflict of interest. Therefore, the contractor shall comply with Clause H.17, Handling of Data, and Exhibit D, Organizational Conflict of Interest Avoidance Plan, contained in contract NNL05AA01B.

3. **Purpose, Objective, and Background of Work to be Performed:**

3.1 Assessment expertise is required in the completion of NASA's NEPA process for the Crew Exploration Vehicle (CEV) Program. The NEPA process shall be compliant with Council on Environmental Quality (CEQ) Regulations, NASA's NEPA policy and implementing procedures (14 CFR 1216.1 and 1216.3) and NASA's guidance for the preparation of NEPA documents (NASA Procedural Requirement (NPR) 8580.1). Completion of the CEV Program NEPA process will be influenced by the possibility of challenge by interested outside parties. This task is in direct support of the anticipated down-select of a primary contractor for the program implementation. This decision is expected to occur in the Fall of 2006.

4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:

- 4.1** The contractor shall serve as an integral member of the NASA CEV NEPA Team with responsibility for technical analyses needed for implementation and completion of the CEV NEPA process.
- 4.2** The contractor shall support NASA's post-EA NEPA activities through preparation of a catalog of Administrative Record documents.
- 4.3** The contractor and their consultants shall prepare technical summaries and analyses required to facilitate NASA's response to a challenge to the NEPA process if one

should materialize. Subsequent to NASA review, the contractor shall update and revise the technical summaries as appropriate and submit them to NASA in final form.

- 4.4 The contractor shall prepare a Draft Environmental Assessment (DEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The DEA shall provide a detailed description of the proposed project, in this case the development of the CEV vehicle, and the potential environmental effects that may occur through the implementation of the program. The DEA shall precede the final decision by NASA to select one of the contractors currently tasked with developing vehicle concepts. This document is considered a draft and must undergo internal NASA review prior to publication for the general public. This document shall be prepared for publication for review by the general public.
- 4.5 The contractor shall prepare a Final Environmental Assessment (FEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The FEA shall incorporate the comments assembled from the review of the Draft EA. This document shall be prepared for publication for review by the general public.
- 4.6 The contractor shall prepare a draft Finding of No Significant Impact (FONSI): This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The draft FONSI provides a summary of the findings described in the Final EA and discussion of NASA decision regarding the CEV Program.

5. **Deliverables:**

- 5.1 Draft Environmental Assessment (DEA)
- 5.2 Final Environmental Assessment (FEA)
- 5.3 Draft Finding of No Significant Impact (FONSI)
- 5.4 Administrative Record Catalog

6. **Government Furnished Items:** None

7. **Other Information Needed for Task Performance:** Data on the CEV Program.

8. Period of Performance/Schedule:

Deliverable Number	SOW Paragraph	Milestones	Dates
1	*	Start Date	[REDACTED]
2	4.4 & 5.1	Complete Draft Environmental Assessment	[REDACTED]
3	4.5 & 5.2	Complete Final Environmental Assessment	[REDACTED]
4	4.6 & 5.3	Draft FONSI	[REDACTED]
5	4.2 & 5.4	Administrative Record Catalog	[REDACTED]
6	*	Completion Date	[REDACTED]

9. NASA Task Monitor

NASA TM: Mario Busacca
Mail Stop (M/S): TA-C3, Kennedy Space Center
Phone Number: (321-867-8456 / Fax Number: (321)867-8040
E-Mail Address: mario.busacca-1@nasa.gov

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE: _____ PAGE 1 OF PAGE(S) 2

2. AMENDMENT/MODIFICATION NO. 3 3. EFFECTIVE DATE See Block 18c below 4. REQUISITION/PURCHASE REQ. NO. See Block 12 below 5. PROJECT NO. (if applicable)

6. ISSUED BY: National Aeronautics and Space Administration, Langley Research Center, Hampton, VA 23681-2199 7. ADMINISTERED BY (if other than Item 6): _____ CODE: _____

8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code): SCIENCE APPLICATIONS INTERNATIONAL CORPORATION, 10260 CAMPUS POINT DRIVE, SAN DIEGO, CA 92121, ATTN: [REDACTED] (9) 9A. AMENDMENT OF SOLICITATION NO.: _____ 9B. DATED (SEE ITEM 11): _____ 10A. MODIFICATION OF CONTRACT/ORDER NO.: X NNL05AA01B / NNL06AA39T 10B. DATED (SEE ITEM 13): June 2, 2005

CODE 0T5L1 FACILITY CODE _____ 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 9 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required): PR: N/A

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

- (4) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.
- B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
- C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
- D. OTHER (Specify type of modification and authority):
- X FAR 52.243-2, CHANGES -- COST-REIMBURSEMENT (ALTERNATE V) (APR 1984)

E. IMPORTANT: Contractor is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to revise the Statement of Work (SOW), period of performance end date (Block 15 of the OF347), and the estimated funded through date. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print): SARAH CAMPBELL, SENIOR CONTRACTS MANAGER 15B. CONTRACTOR/OFFICER: [Signature] 15C. DATE SIGNED: Nov 30, 2006 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print): DARLA J. CLIFTON, CONTRACTING OFFICER 16B. UNITED STATES OF AMERICA BY: [Signature] 16C. DATE SIGNED: Nov 30, 2006

1. The Period of Performance End Date (Block 15 of the OF347) is extended to: December 31, 2006.
2. The Statement of Work is replaced with the version attached (Attachment 1). Changes include:
 - a. Paragraph 2.2, Potential Conflict of Interest Reference has been modified to update the referenced clauses in accordance with contractual changes (Modification 1 to the basic contract).
 - b. Paragraph 8, Period of Performance/Schedule has been modified and includes revised milestone dates.
 - c. Paragraph 9, NASA Task Management has been revised to change the title and incorporate additional information (identification of COTR and CO).
3. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL06AA39T is revised to read:

"CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL06AA39T and covers the following estimated period of performance: December 31, 2006.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)"

4. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 1	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 2	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 3	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834

**Science Applications International Corporation (SAIC)
Contract NNL05AA01B
Task Order Statement of Work**

1. **Task Order Title:** Crew Exploration Vehicle National Environmental Policy Act (NEPA)

2. **Contractual References:**

2.1 Statement of Work Reference: This requirement is pursuant to contract NNL05AA01B, between NASA Langley Research Center and Science Applications International Corporation. Refer to Paragraph 4.0, Assessments of the basic contract Statement of Work.

2.2 Potential Conflict of Interest Reference: In support of this task order, the contractor:

- may have access to proprietary information and various other types of non-public data

As described in NASA FAR Supplement (NFS) 1852.209-71 (Clause H.11, Limitation of Future Contracting, contained in contract NNL05AA01B), this work may give rise to a potential conflict of interest. Therefore, the contractor shall comply with Clause H.17, Access to Sensitive Information (NFS 1852.237-72); Exhibit D, Organizational Conflict of Interest Avoidance Plan, contained in contract NNL05AA01B.

3. **Purpose, Objective, and Background of Work to be Performed:**

3.1 Assessment expertise is required in the completion of NASA's NEPA process for the Crew Exploration Vehicle (CEV) Program. The NEPA process shall be compliant with Council on Environmental Quality (CEQ) Regulations, NASA's NEPA policy and implementing procedures (14 CFR 1216.1 and 1216.3) and NASA's guidance for the preparation of NEPA documents (NASA Procedural Requirement (NPR) 8580.1). Completion of the CEV Program NEPA process will be influenced by the possibility of challenge by interested outside parties. This task is in direct support of the anticipated down-select of a primary contractor for the program implementation. This decision is expected to occur in the Fall of 2006.

4. **Description of the Work to be Performed:** The Contractor shall perform the following task requirements:

- 4.1 The contractor shall serve as an integral member of the NASA CEV NEPA Team with responsibility for technical analyses needed for implementation and completion of the CEV NEPA process.
- 4.2 The contractor shall support NASA's post-EA NEPA activities through preparation of a catalog of Administrative Record documents.
- 4.3 The contractor and their consultants shall prepare technical summaries and analyses required to facilitate NASA's response to a challenge to the NEPA process if one

should materialize. Subsequent to NASA review, the contractor shall update and revise the technical summaries as appropriate and submit them to NASA in final form.

- 4.4 The contractor shall prepare a Draft Environmental Assessment (DEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The DEA shall provide a detailed description of the proposed project, in this case the development of the CEV vehicle, and the potential environmental effects that may occur through the implementation of the program. The DEA shall precede the final decision by NASA to select one of the contractors currently tasked with developing vehicle concepts. This document is considered a draft and must undergo internal NASA review prior to publication for the general public. This document shall be prepared for publication for review by the general public.
 - 4.5 The contractor shall prepare a Final Environmental Assessment (FEA). This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The FEA shall incorporate the comments assembled from the review of the Draft EA. This document shall be prepared for publication for review by the general public.
 - 4.6 The contractor shall prepare a draft Finding of No Significant Impact (FONSI): This document shall be prepared under the standards set forth in NPR 8580.1, Implementing the National Environmental Policy Act and Executive Order 12114. The draft FONSI provides a summary of the findings described in the Final EA and discussion of NASA decision regarding the CEV Program.
5. **Deliverables:**
- 5.1 Draft Environmental Assessment (DEA)
 - 5.2 Final Environmental Assessment (FEA)
 - 5.3 Draft Finding of No Significant Impact (FONSI)
 - 5.4 Administrative Record Catalog
6. **Government Furnished Items:** None
7. **Other Information Needed for Task Performance:** Data on the CEV Program.

8. Period of Performance/Schedule:

Deliverable Number	SOW Paragraph	Milestones	Dates
1	*	Start Date	[REDACTED]
2	4.4 & 5.1	Complete Draft Environmental Assessment	[REDACTED]
3	4.5 & 5.2	Complete Final Environmental Assessment	[REDACTED]
4	4.6 & 5.3	Draft FONSI	[REDACTED]
5	4.2 & 5.4	Administrative Record Catalog	[REDACTED]
6	*	Completion Date	[REDACTED]

8. 9. NASA Task Management:

Task Manager (TM)

TM: Mario Busacca

Organization / Mail Stop (M/S): TA-C3, Kennedy Space Center

Phone Number: (321)867-8456 / Fax Number: (321)867-8040

E-Mail Address: mario.busacca-1@nasa.gov

Contracting Officer's Technical Representative (COTR)

COTR: Jennings B. Cherry

Mail Stop (M/S): Science Support Office – M/S 160

Phone Number: (757) 864-2465 / Fax Number: (757) 864-8894

E-Mail Address: Jennings.B.Cherry@nasa.gov

Contracting Officer (CO)

CO: Darla J. Clifton

Mail Stop (M/S): Office of Procurement – M/S 126

Phone Number: (757) 864-5717 / Fax Number: (757) 864-7709

E-Mail Address: Darla.J.Clifton@nasa.gov

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO. 000004		3. EFFECTIVE DATE 08/15/2007		4. REQUISITION/PURCHASE REQ. NO. N/A	
6. ISSUED BY NASA/Langley Research Center 9B Langley Blvd., Bldg. 1195B M/S 126 Hampton VA 23681-2199		CODE LARC		5. PROJECT NO. (If applicable)	
8. NAME AND ADDRESS OF CONTRACTOR (No. street, county, State and ZIP Code) SCIENCE APPLICATIONS INTEL CORP Attn: [REDACTED] 10260 CAMPUS POINT DR SAN DIEGO CA 92121-1522		7. ADMINISTERED BY (If other than item 6) NASA/Langley Research Center 9B Langley Blvd., Bldg. 1195B M/S 126 Hampton VA 23681-2199		CODE LARC	
9A. AMENDMENT OF SOLICITATION NO.		9B. DATED (SEE ITEM 17)		10A. MODIFICATION OF CONTRACT ORDER NO. NNL05A01B NNL06AA39T	
CODE		FACILITY CODE		10B. DATED (SEE ITEM 17) 12/02/2005	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers is extended. is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
N/A Net Decrease: -\$17,249.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE X	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. FAR 52.243-2 Changes---Cost Reimbursement (AUG 1987)
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not is required to sign this document and return _____ 1 _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to deobligate \$17,249.00 from cost reducing the total contract value to \$256,585 [REDACTED] cost and [REDACTED] fee). \$2,738 remains uncosted on the task order until determination of final indirect rates in accordance with the summary of changes.

All other terms and conditions remain unchanged.

Continued.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) Robin Amburn Grob, Contracts Manager		15A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Anthony Kraus	
15B. CONTRACTOR OFFEROR [Signature of Robin Amburn Grob] (Signature of person authorized to sign)		15C. DATE SIGNED 8/16/07	
15D. UNITED STATES OF AMERICA		15C. DATE SIGNED 08/15/2007	
15E. SIGNATURE OF CONTRACTING OFFICER [Signature of Anthony Kraus]			

NSN 7540-01-152-8070
Previous edition unusable

Summary of Changes

1. The period of performance for this task order ended on 31 December 2006. This task order has been completed.
2. Deobligate [REDACTED] value from [REDACTED] to [REDACTED] in accordance with the summary chart below.
3. The task order retains \$2,738 to fund an increase in indirect costs as a result of the final indirect rate adjustment.
4. In accordance with Paragraph B.4, of the Basic Contract (NNL05AA01B), FAR 52.232-22 applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in NNL06AA39T is revised to read:

"CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the total amount allotted by the Government to this Task Order is [REDACTED]. This allotment is for NNL06AA39T and covers the following estimated period of performance: December 31, 2006.

(b) An additional amount of [REDACTED] is obligated under this Task Order for payment of fee.

(End of Clause)"

5. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE / FUNDING

TASK ORDER DOCUMENT	TASK VALUE SUMMARY			TASK FUNDING SUMMARY		
	ESTIMATED COST	FIXED FEE	TOTAL CPFF	ESTIMATED COST	FIXED FEE	TOTAL CPFF
BASIC	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 1	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 2	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 3	[REDACTED]	[REDACTED]	\$273,834	[REDACTED]	[REDACTED]	\$273,834
MOD 4	[REDACTED]	[REDACTED]	\$256,585	[REDACTED]	[REDACTED]	\$256,585