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Science Applications International Corporation (SAIC)
Contract NNLO5AAOI B

Task Order Statement of Work

1. Task Order Title: Technical, Training, and Workshop Capabilities for Planetary Protection

2. Reference: This requirement is pursuant to contract NNLO5AAO1B, between NASA
Langley Research Center and Science Applications International Corporation. Refer to
Paragraph 5.0, Studies, of the basic contract Statement of Work.

3. Purpose, Obiective. and Background of Work to be Performed:

3.1 The purpose of this task order is to provide analyses, studies, and management and
technical support to the Planetary Protection Office in the Science Mission Directorate at
NASA Headquarters. SAIC will perform scientific/engineering analyses, studies and
evaluations of requirements, participate in project reviews, provide website expertise,
and manage training classes and workshops.

4. Description of the Work to be Performed: The Contractor shall perform the following task
requirements:

4.1 Project Management and Requirements Analyses —

4.1.1 The contractor shall provide management analyses and ongoing evaluations of
planetary protection and biological experimentation issues on current and
planned flight projects, and for the development of planetary protection
requirements and policies.

4.1.2 The contractor shall perform conduction verification assays of space flight
hardware on an as-required basis to support these analyses.

4.1.3 The contractor shall include maintenance and periodic updates to the content of
NASA’s Planetary Protection Website as new or revised information becomes
available.

4.2 Administration of Technical Training Classes, Workshops, and Conferences —

4.2.1 The contractor shall provide assistance in conducting training classes, workshops
and conferences on topics related to planetary protection.

4.2.2 The contractor shall provide logistics support and preparation of all materials to
be used by attendees. An average of two classes, workshops or conferences is
envisioned to be conducted per year.

4.2.3 The contractor shall provide editorial and technical reviews of conference papers
and other reports on topics related to planetary protection.

5. Deliverables:

5.1 Monthly technical and financial reports

5.2 Training Class/Workshop summary reports
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5.3 Required analyses and evaluations as required to support flight project monitoring and
research activities

6. Government Furnished Items: None.

7. Other Information Needed for Task Performance: None

8. Period of Performance!Schedule:

7.2 Training Class/Workshop 1
7.3 Training Class/Workshop 2
7.4 Completion Date

9. NASA Task Monitor

-&

NASA TM: Dr. John 0. Rummel
Organization: Science SMD, NASA Headquarters
Phone Number: (202)358-0702 / Fax Number: (202)358-3097
E-Mail Address: jrummel~hq.nasa.gov

ADDITIONAL CONTRACT CLAUSE

In accordance with Paragraph B.4, of the Basic Contract (NNLOS44AO1 B), FAR 52.232-22 applies at
the Task Order level. NFS 1852.232-81 is incorporated as follows:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this Task Order is This allotment is
for NNLO5ADO8T and covers the following estimated period of performance: 0c15&r 15, 2005.

(b) An additional amount of~is obligated under this Task Order for payment of fee.

(End of Clause)”

7.1 Start Date
Milestones Dates

4’

NOTE: Contract Summary attached.
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CONTRACT SUMMARY

TASK SUMMARY FUNDING SUMMARY BY TASK TASK ORDER TASK ORDER
~ OBL (+)IDEOB (-) FUNDED PERFORMANCE
0 CONTRACT AWARD ESTIMATED FIXED TOTAL *ESTIMATED FIXED TOTAL THROUGH PERIOD
~ ACTION DATE COST FEE CPFF COST FEE CPFF DATE END DATE

BASIC CONTRACT 04108/2005 N/A 04/07/2010

. TASK ORDERS AND TASK MODIFICAT
I NNL05AB4OT 04/21/2005 $292,148 $292,148 06/30/2006 06/30/2006
2 NNL05ACI4T 06/0212005 $464,157 $191,638 08/05/2005 12131/2006
3 NNLO5AC32T, Mod 1 06/27/2005 $217,609 $106,672 09/15/2005 03/24/2006
4 NNLO5AC33T 06/26/2005 $556,462 $50,000 07/11/2005 07/31/2006
5 NNLO5AC37T 08/01/2005 $488,807 $100,000 11/05/2005 07/31/2006
6 NNLOSAC38T 08/01/2005 $926,929 $49,200 09/09/2005 11/02/2006
8 NNLOSAC64T, Mcdl 08/01/2005 $17,741 $17,741 10131/2005 10/31/2005
9 NNLO5AC65T 08/0512005 $469,009 $300,000 04/30/2006 10/30/2006

10 NNL0SAB4IT 08/12/2005 $421,603 $200,000 02/28/2006 07/31/2006
11 NNLO5AB42T 08/25/2005 $1,318,359 $317,085 12/31/2005 04/30/2006
12 NNLO5AB43T 08/17/2005 $576,296 $58,000 09/30/2005 07/31/2006
13 NNLO5ADO7T 09/01/2005 $121,330 $19,245 09/15/2005 09/30/2006
14 NNLOSADOST 09/01/2005 $607,162 $100,000 10/15/2005 08/30/2006

TOTAL $6,477,612 $1,801,729

* Represents the estimated cost subject to FAR 52.232-22 entitled “Limitation of Funds” and NFS 1852.232-81 “Contract Fundinq
** Represents the period of performance it is estimated the allotted funds will cover

I
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1. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAOIB), FAR 52.232-22 applies at the
Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in
NNLO5AB43T is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the
total amount allotted by the Govemment to this Task Order is This allotment is for NNLO5ADO8T
and covers the following estimated period of performance: February 28, 2006.

(b) An additional amount of is obligated under this Task Order for payment of fee.

(End of Clause)”

NOTE: Contract Summary attached.

2. All other terms and conditions remain unchanged.
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CONTRACT SUMMARY

TASKSUMMARY FUNDINOSUMMARYSYTASK TASKORDER TASKORDER
~ OBL (+1)0608 (-) FUNDED PERFORMANCE
u~ CONTRACT AWARD ESTIMATED FIXEO TOTAL ES11MATED FIXED TOTAL THROUGH PERIOD
~ ACTION DATE COST FEE CPFF COST FEE CPFF DATE END DATE

BASIC CONTRACT 04/08/2005 N/A 04/07/2010

TASK ORDERS AND TASK MODIFICATI0~S
I NNLO5AB4OT 04/21/2005 $292,146 $292,148 08/30/2006 06/30)2006
2 NNLOSACI4T 06/02)2005 $464,157 $191,638 06/05/2005 12131/2006
3 NNLO5AC32T, Mod 5 06/27/2005 $261,156 $261,156 03/24/2006 03/24/2008
4 NNLO5AC33T, Mod 1 06/28/2005 $556,462 $75,000 12/31/2005 07/31(2006
5 NNI.05AC3fl’ 08/01/2005 $486607 $100,000 11/05/2005 07/31)2006
6 NNLO5AC38T, Mod 1 08/01/2905 $926,929 $340,107 12/31/2005 11/02)2006
6 NNLO5AC64T, Mod 1 06/01/2005 $17,741 $17,741 10/31/2005 10/31/2005
9 NNLOSAC6ST 06/05/2005 $469,009 $300,000 04/30/2006 10/30/2006
10 NNLO5AB4IT 06/12/2005 $421,603 $200,000 02/26/2006 07/31/2006
II NNLO5AB42T, Mod’ 06/25)2005 $1,310,359 $371,295 12/31/2005 04/30/2006
12 NNLO5AB43T, Mcd 5 06/17/2005 $576,296 $366,542 03/14/2006 07/31)2006
13 NNLO5ADOfl’, Mod 1 09/01/2005 $124,330 $100,000 07/31/2006 09/30)2006
14 NNLOSADO8T, Mod 1 09/01/2095 $607,162 $185,000 02/26/2006 08/31/2006
15 NNLOSAD33T 09/28/2005 $116487 $114,960 02/28/2006 03/31/2006
16 NNLOSAO32T 09/15/2005 $266,737 $120,000 18/14/2005 09/29/2006
17 NNLO6MO6T 11)22/2005 $299,920 $250,000 07/31/2006 10/31)2006
18 NNLO6&A39T 12/02/2005 $273,834 $273,834 04/30/2006 04/30/2006
19 NNLO6AA4OT 12/07/2005 $545,437 $245,000 01/09/2006 05/30/2006
20 NNL06.~41T 12105/2005 $696,128 $698,128 12/30/2006 12/30)2006
21 NNL06,~42T 01/27/2006 $931,091 $250,000 06/30/2006 12131)2006
22 NNLO6AA43T 01/13/2006 $237,738 $100,000 02/03/2006 08/31/2006
23 NNLO6AA77T 01/2112006 $727,164 — $80,000 02110)2006 01/20/2007

TOTAL -~“~ . $10,940,634 ~ $4,952,549

~presents the estimated cost subject to FAR 52.232-22 entitled “Limitallon of Funds” and NFS 1852.232-61 “Contract Fundino”
‘ Represents the period of performance it is estimated the allolled ftjnds will cover
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CONTRACT: NNLO5AAOIB

C)
TASK ORDER: NNLO5ADO8T

Modification 2, Page 2 of 2

1. In accordance with Paragraph BA, of the Basic Contract (NNLO5AAOI B), FAR 52.232-22 applies at the
Task Order level. In accordance with this clause, NFS 1852.232-81 as previously incorporated in
NNLO5AB43T is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds clause, the
total amount allotted by the Government to this Task Order is’ This allotment is for NNLO5ADO8T
and covers the following estimated period of performance: April 3020b6.

(b) An additional amount of is obligated under this Task Order for payment of fee.

2. All other terms and conditions remain unchanged.

(End of Clause)”

SUMMARY OF TASK ORDER VALUE! FUNDING

BASIC
MOD1
MOD 2

TASK TASK VALUE SUMMARY TASK FUNDING SUMMARY

ORDER ESTIMATED FIXED TOTAL ESTIMATED FIXED TOTAL
DOCUMENT COST FEE CPFF COST FEE CPFF

JE
$607,162
$607,162
$607,162 I

$100,060
$185,000
$302,000

S
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CONTRACT: NNLO5AAOIB
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TASK ORDER: NNLO5ADO8T
Modification 3, Page 2 of 2

1. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAO1 B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 is revised
as follows:

“CONTRACT FUNDING (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the
Limitation of Funds clause, the total amount allotted by the Government to this contract
is . This allotment is for Task NNLOSADO8T and covers the following
stimated p~T’i~d of performance: Auaust 31. 2006.

(b) An additional amount of . - is obligated under this contract for payment of
fee.

(End of Clause)”

2. All other terms and conditions remain unchanged

SUMMARY OF TASK ORDER VALUEIFUNDING

TASK
ORDER TASK VALUE SUMMARY

DOCUMENT

BASIC
MOD I
MOD 2
MOD 3

___ Wi~YALfI ________ i____ ______ I __________ 1 _______ -11 1 _______

1 1
p

ESTIMATED
COST

FIXEb TOTAL
FEE_____ CPFF

TASK FUNDING SUMMARY

ESTIMATED
COST

FIXED TOTAL
FEE CPFF

$185,000
$302,000
$607,162
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C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

‘ 0. OTHER Spedty type of modlltcalion end euthollty)

X FAR 52.243-2, CHANGES-- COST-REIMBURSEMENT (ALTERNATE V) (APR 1984)

E. IMPORTANT: Contractor ~ Is not, ~ is required to sIgn this document and return 1 copies to the issuing office.
14. DESCRIPTION OFM.tENOMENTIMODIFICATION fO’genlredby L/CF section heecfngL Inducing soI/d/tatIonlconfradI subjadtmafferwfle,a feasible.)

The purpose of this modification is to extend the period of performance at no additional cost, and revise
associated deliverable chart. Accordingly, the task order terms and conditions are revised as follows:

(CONTINUED)
Excapi at provided herein, all temTs and conditIons of the document referenced In Item GA or WA. a~ heretofore changed. zenielns Lnchangad and in full fbrc and effect.
t5A, NAME AND TITLE OF SIGNER (Type or prInt) 16A. NAME AND TITLE OF COrJTRACTIM3 OFFICER (73,pe or prInt)

SARAH CAMPBELL DARLA J. CLIFTON
S IOR CONTRACTS MANAGER CONTRACTING-OFFICER

15 . RACTOR/OF EROR 160, DATE SIGNED 158. UNITED STATESOF MERICA . •- ISO. DATE SIGNED

\ - AUg 31, 2006 BY’ ,a&IJAI ‘~x~Q3a44i~-, Aug 31, 2006
— (Signature ofperson authortzedlo sign) (Slgna furs of~~yn~ Officer)

NSN7S4O.01-1524070 30.105 51’ DARD FORM 30(REV.10.e3)
PREVIOUSEDITIONUNUSABLE -— Cornputeri3,nerated PrISCIIb.dbYGSAFAR(45CFR163.243



CONTRACT: NNLO5AAO1B C) TASK ORDER: NNLO5ADO8T
Modification 4, Page 2 of 2

1. ParagraphS, PERIOD OF PERFORMANCE/SCHEDULE is revised to read: The period of
performance for this task shall be September 1, 2005 through November 30, 2006. Interim event
dates may change based on direction of the Task Monitor Changes to the completion date must
be approved by the Contracting Officer

_____ Milestones -

I Start Date
2 Training Class/Workshop I
3 Training ClassiWorkshop 2 I

4 Completion Date

2. In accordance with Paragraph 6.4, of the Basic Contract (NNLO5AAOI B), FAR 52.232-22 applies•
at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously
incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this Task Order is This allotment
is for NNLO5ADO8T and covers the following estimated period of performance: September 1, 2005
through November 30. 2006.

(b) An additional amount of is obligated under this Task Order for payment of fee.

(End of Clause)”

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE I FUNDING

Dates

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2006.
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CONTRACT: NNLO5AAOIB ~3TASK ORDER: NNLO5ADOBT
Modification 5

Page 2 of 2

1. The Period of Performance End Date (Block 15 of the 0F347) is extended to: February 28, 2007.

2. The Statement of Work is replaced with the version attached (Attachment 1). Changes include:

a. Paragraph 2, References has been revised to change the title to Contractual References and
to incorporate subparagraphs 2.1, Statement of Work Referenceand 2.2, Potential for Conflict
of Interest Reference.

b. Paragraph 8, Period of Performance/Schedule has been modified and includes revised
milestone dates.

c. Paragraph 9, NASA Task Management has been revised to change the title and incorporate
additional information (identification of COTR and CC) and to change the Task Monitor.

3. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAO1B), FAR 52.232-22 applies
at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously
incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this Task Order is T This allotment
is for NNLO5ADO8T and covers the following estimated period of performance: September 1,2005
through February 28, 2007.

(b) An addition?l amount of — is obligated under this Task Order for payment of fee.

(End of Clause)”

4. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE! FUNDING

TASK

ORDER
DOCUMENT

TASK VALUE SUMMARY
ESTIMATED

COST
FIXED

FEE
TOTAL
CPFF

BASIC
MODi
MOD2 —

MOD3
MOD4 is:,

TASK FUNDING SUMMARY

ESTIMATED
COST

$607,162

FIXED
FEE

I MOD5

$607,162
$607,162
$607,162
$607,162 4

i $607,162

TOTAL
CPFF

$100,000

$185,000

$302,000

$607,162
$607,162
$607,162

NOTE: Period of performance for this task order is September 1, 2005 through February 28, 2007.
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Science Applications International Corporation (SAIC)
Contract NNLO5AAOI B

Task Order Statement of Work

1. Task Order Title: Technical, Training, and Workshop Capabilities for Planetary Protection

2. Contractual References:

2.1 Statement of Work Reference: This requirement is pursuant to contract NNLO5AAQ1B,
between NASA Langley Research Center and Science Applications International
Corporation. Refer to Paragraph 5.0, Studies, of the basic contract Statement of Work.

2.2 Potential Conflict of Interest Reference: In support of this task order, the contractor

• may have access to proprietary information and various other types of
non-public data

As described in NASA FAR Supplement (NFS) 1852.209-71 (Clause H.11, Limitation
of Future Contracting, contained in contract NNLO5AAO1 B), this work may give rise
to a potential conflict of interest. Therefore, the contractor shall comply with Clause
H.17, Access to Sensitive Information (NFS 1852.237-72); Exhibit D, Organizational
Conflict of Interest Avoidance Plan, contained in contract NNLO5AAO1B, and the
task-specific Organizational Conflict of Interest (OCI) Plan incorporated as
Attachment 2 to this modification.

3. Purpose. Objective, and Background of Work to be Performed:

3.1 The purpose of this task order is to provide analyses, studies, and management and
technical support to the Planetary Protection Office in the Science Mission Directorate at
NASA Headquarters. SAIO will perform scientific/engineering analyses, studies and
evaluations of requirements, participate in project reviews, provide website expertise,
and mana~e training classes and workshops.

4. Description of the Work to be Performed: The Contractor shall perform the following task
requirements:

4.1 Project Management and Requirements Analyses —

4.1.1 The contractor shall provide management analyses and ongoing evaluations of
planetary protection and biological experimentation issues on current and
planned flight projects, and for the development of planetary protection
requirements and policies.

4.1.2 The contractor shall perform conduction verification assays of space flight
hardware on an as-required basis to supportthese analyses.
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Modification 5, Attachment I
Page 2 of 3

4.1.3 The contractor shall include maintenance and periodic updates to the content of
NASA’s Planetary Protection Website as new or revised information becomes
available.

4.2 Administration of Technical Training Classes, Workshops, and Conferences —

4.2.1 The contractor shall provide assistance in conducting training classes,
workshops and conferences on topics related to planetary protection.

4.2.2 The contractor shall provide logistics support and preparation of all materials to
be used by attendees. An average of two classes, workshops or conferences is
envisioned to be conducted per year

4.2.3 The contractor shall provide editorial and technical reviews of conference papers
and other reports on topics related to planetary protection.

5. Deliverables:

5.1 Monthly technical and financial reports

5.2 Training Class/Workshop summary reports

5.3 Required analyses and evaluations as required to support flight project monitoring and
research activities

6. Government Furnished Items: None.

7. Other Information Needed for Task Performance: None

8. Period of Performance/Schedule: The period of performance for this task shall be
September 1, 2005 through February 28, 2007. Interim event dates may change based on
direction of the Task Monitor. Changes to the completion date must be approved by the
Contracting Officer.

Milestones
I Start Date
2 Training Class/Workshop 1
3 Training Class/Workshop 2
4 Completion Date

Dates -

I
C
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9. NASA Task Management:

Task Manager (TM)
TM: Catharine A. Conley
Organization / Mail Stop (MIS): Science SMD, NASA Headquarters
Phone Number: (202)358-0702 / Fax Number: (202)358-3097
E-Mail Address: Catharine.A.Conleyiä~nasa.gov

Contracting Officer’s Technical Representative (COTR)
COTR: Jennings B. Cherry
Mail Stop (MIS): Science Support Office — MIS 160
Phone Number: (757) 864-24651 Fax Number: (757) 864-8894
E-Mail Address: Jennings.B.Cherrv~nasa.gov

Contracting Officer (CO)
CO: Darla J. Clifton
Mail Stop (MIS): Office of Procurement— MIS 126
Phone Number: (757) 864-5717/ Fax Number: (757) 864-7709
E-Mail Address: DarIa.J.Clifton~nasa.gov
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Task Order Specific OCI Avoidance Plan
For

Task Order 14— Technical! Training, and Workshop Capabilities for Planetary Protection
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1. The Period of Performance End Date (Block 15 of the 0F347) is extended to: November 30, 2007.

2. The Statement of Work is replaced with the version attached (Attachment 1). Changes include:

a. Paragraph 8, Period of Performance/Schedule has been modified and includes revised
milestones and dates.

b. Paragraph 9, NASA Task Management has been revised to correct the TM contact
information.

3. As a result of the revisions to the SOW, the order value amounts listed in Block 17 of the 0F347 are revised
as follows:

17f: Estimated costzr
Fixed Fee:1
Total Cost Plus Fixed Fee: $1,240,115 (inbtease of $632,953)

17i: Grand Total: $1,240,115 (increase of $632,953)

4. In accordance with Paragraph 8.4, of the Basic Contract (NNLOSAAO1B), FAR 52.232-22 applies
at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously
incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this Task Order is — This allotment
is for NNLO5ADO8T and covers the following estimated period of performance: SeiiWmber 1. 2005
through March 31.2007.

(b) An additional amount ol is obligated under this Task Order for payment of fee.

(End of Clause)”

5. All other terms and conditions remain unchanged

SUMMARY OF TASK ORDER VALUE! FUNDING

BASIC
MOD I
MOD 2
MOD3 —

MOD 4
MOD 5

-MOD-6~—~- I

$100,000
$185,000
$302,000
$607,162
$607,162
$607,162

I -$6071 62

TASK TASK VALUE SUMMARY TASK FUNDING SUMMARY
ORDER ESTIMATED FIXED TOTAL ESTIMATED FIXED TOTAL

DOCUMENT COST FEE CPFF COST FEE CPFF

$607,162
$607,162
$607.1 62
$607,162
$607.1 62
$607,162

-$1-,240~1i5~

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2007.



a a
CONTRACT: NNLO5AAOIB TASK ORDER: NNLOADO8T

Modification 6, Attachment I
Page 1 of S

Science Applications International Corporation (SAIC)
Contract NNLO5AAOIB

Task Order Statement of Work

1. Task Order Title: Project ManagementAnalyses and Technical Workshop for Planetary
Protection

2. Contractual References:

2.1 Statement of Work Reference: This requirement is pursuant to contract NNLO5AAO1 B,
between NASA Langley Research Center and Science Applications International
Corporation. Refer to Paragraph 5.0, Studies of the basic contract Statement of Work.

2.2 Potential Conflict of Interest Reference: In support of this task order, the contractor

may have access to proprietary information and various other types of
non-public data

As described in NASA FAR Supplement (NFS) 1852.209-71 (Clause H.11, Limitation
of Future Contracting, contained in contract NNLO5I.A01 B), this work may give rise
to a potential conflict of interest. Therefore, the contractor shall comply with Clause
H.17, Access to Sensitive Information (NFS 1852.237-72); Exhibit D, Organizational
Conflict of Interest Avoidance Plan, contained in contract NNLO5AAO1B, and the
task-specific Organizational Conflict of Interest (OCI) Plan incorporated to this Task
Order as Attachment 2 to Modification 5.

3. Purpose, Obiective. and Background of Work to be Performed:

3.1 The purpose of this task order is to provide analyses, studies, and management and
technical support to the Planetary Protection Office in the Science Mission Directorate at
NASA Headquarters. SAIC will perform scientific/engineering analyses, studies and
evaluations of requirements, participate in project reviews, provide website expertise,
and manage training classes and workshops.

4. Description of the Work to be Performed: The Contractor shall perform the following task
requirements:

4.1 Project Management and Requirements Analyses —

4.1.1 The contractor shall provide management analyses and ongoing eval uations of
planetary protection and biological experimentation issues on current and
planned flight projects, and for the development of planetary protection
requirements and policies.

4.1.2 The contractor shall perform conduction verification assays of space flight
hardware on an as-required basis to support these analyses.
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4.1.3 The contractor shall include maintenance and periodic updates to the content of
NASA’s Planetary Protection Website as new or revised information becomes
available.

4.2 Administration of Technical Training Classes, Workshops, and Conferences —

4.2.1 The contractor shall provide assistance in conducting training classes,
workshops and conferences on topics related to planetary protection.

4.2.2 The contractor shall provide logistics support and preparation of all materials to
be used by attendees. An average of two classes, workshops or conferences is
envisioned to be conducted per year.

4.2.3 The contractor shall provide editorial and technical reviews of conference papers
and other reports on topics related to planetary protection.

5. Deliverables:

5.1 Monthly technical and financial reports

5.2 Training Class/Workshop summary reports

5.3 Required analyses and evaluations as required to support flight project monitoring and
research activities

6. Government Furnished Items: None.

7. Other Information Needed for Task Performance: None

8. Period of Performancelschedule: The period of performance for this task shall be
September 1, 2005 through November 30, 2007. Interim event dates may change based on
direction of the Task Monitor. Changes to the completion date must be approved by the
Contracting Officer.

I Milestones Dates
I Start Date
2 Training Class/Workshop 1
3 Training Class/Workshop 2
4 Training Class/Workshop 3
5 Completion Date
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9. NASA Task Management:

Task Manager (TM)
TM: Catharine A. Conley
Organization! Mail Stop (MIS): SMD, NASA Headquarters
Phone Number: (202)358-3912! Fax Number: (202)358-3097
E-Mail Address: Catharine.A.Conley@ nasa.gov

Contracting Officers Technical Representative (COTR)
COTR: Jennings B. Cherry
Mail Stop (MIS): Science Support Office — MIS 160
Phone Number: (757)864-2465! Fax Number: (757) 864-8894
E-Mail Address: Jennings.B.Cherrv(&nasa.gov

Contracting Officer (GO)
CO: Dana J. Clifton
Mail Stop (MIS): Office of Procurement — MIS 126
Phone Number: (757)864-5717! Fax Number: (757) 864-7709
E-Mail Address: Darla.J.Clifton(&nasa.gov
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TASK ORDER: NNLO5ADO8T
Modification 7

Page 2 of 2

1. In accordance with Paragraph 8.4, of the Basic Contract (NNLO5AAO1 8), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81)(JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for NNLO5ADO8T and covers the following estimated period
of performance: September 1, 2005 through June 15, 2007.

(b) An additional amount of — is obligated under this Task Order for payment of fee.

0
CONTRACT: NNLO5AAOI B

0
(End.of Clause)?.

2 All other terms and conditions remain unchanged

~ SUMMARYOFTASK.ORDERVALUEIFUNDING

~EJTASK

ORDER
flMl4 ~. . -~

DOCUMENT

MOD

TASK VALUE SUMMARY TASK FUNDING SUMMARY

MOD

ESTIMATED .. FIXED

‘COST FEEN

Li

F.

TOTALS...

$607~1 62

ESTIMATED .. FIXED

FEE
.

$607:162

MOb
MOD
MOD
MOD
MOD

16b7,162

IQTALZ:E

CPFFu~i:

$.i0b~o00

$607162 I
$607,162
$607,162

$1,240,115
$1,240,115

a

$1 85;000
$302,000

I $607,162
$607,162
$607,162
$807,162

~_] $941,149

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2007.
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CONTRACT: NNLO5AAOIB

Summary of Changes

TASK ORDER: NNLO5ADO8T
Modification 08

Page 2 of 2

1. In accordance with Paragraph BA, of the Basic Contract (NNLO5AAO1 B), FAR 52,232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised tQ read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for NNLO5ADOBT and covers the following estimated
j5iriod of perfàrmance: September 1. 2005 through 30 September 2007.

(b) An additional amount of — is obligated under this Task Order for payment of
fee.

(End of Clause)”

2. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE I FUNDING

TASK
ORDER

DOCUMENT

BASIC
MOD 1
MCD 2
MOD 3
MOD4
MOD 5
MOD 6
MOD?
MOD B

$607,162

P $607,162
$1,240,115
$1,240,115

TASK VALUE SUMMARY
FIXED
FEE

ESTIMATED
COST

TOTAL
CPFF

ESTIMATED
COST

$607,162

TASK FUNDING SUMMARY
— FIXED

FEE

$607,162
$607,162
$607,162

TOTAL
CPFF

S $100,000

$185,000
$302,000
$607,162
$607,162
$607,162
$607,162
$941,1494$1,240,115 I-’ $1,091,149

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2007,
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CONTRACT: NNLO5AAOIB TASK ORDER: NNLO5ADOBT
Modification 09

Page 2 of 2
Summary of Changes

1. Additional funding in the amount of $148,966.00 is added to fully fund this task order. The
total value of the task is summarized in the chart below.

2. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAO1B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for NNL05AD0BT and covers the following estimated
period of perfomiance: September 1, 2005 through 30 November2007.

(b) An additional amount of — s obligated under this Task Order for payment of
fee.

(End of Clause)”

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE! FUNDING

NOTE: Period of performance for this task order is September 1~ 2005 through November 30, 2007.
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0
CONTRAC’fl NNLO5AAOI B

Summary of Changes

0
TASK ORDER: NNLO5ADDST

Modifiostion 10
Page 2 of 2

1. Add Wothshop #4 scheduled for August 2008 to the schedule in accordance with the
contractor’s revised proposal dated 28 November 2007. The period of performance end
date is changed to 30 November 2008.

2. Additional funding in the amount of $204,725 ( — ~ost and fee) is added to
incrementally fund this task order. The total value of the task is summarized in the chart
below.

3. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAOI B), FAR 51232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852,232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for this taslçand covers the following estimated period of
performaná&”~ptember 1.2005 through 10 February 2008.

(b) An additional amount of — is obligated under this Task Order for payment of
fee,

(End of Clause)”

4. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE I FUNDING

TASK
ORDER

DOCUMENT

BASIC
MODI
MOD2
MOD3
M004
MODS
MODO
MOD?
MOD 8
MODS

TOTAL
CPFF

$607,162
$607,162
$607,162
$607,162
$607,162
$607,162

$1,240,115
-— $1,240,115

$1,240,115
$1,240,115
$1,990,936

sioo,00o[

k $185,000
~: $302,000

$607,162
$607,162

~ $607,162
11 $807,162

$941,149
$1,091,149

L $1,240,115
$1,444,840

ESTIMATED
COST

TASK VALUE SUMMARY
FIXED
FEE

ESTiMATED
COST

TASK FUNDING SUMMARY
FIXED TOTAL

CPFF

MOD 10

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2008.
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changes
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CONTRACT: NNLO5,4A018 TASK ORDER: NNLOSADQwr

Modification 11
Page 2 of 2

Summary of Changes

1. Additional funding in the amountof~isadded to incrementally fui-id this
task order. The total value of the task is summarized in the chart below.

2. In accordance with Paragraph 8.4, of the Basic Contract (NNLO5AAOIB), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1851232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NI’S 1851232-81) (JUN 1990)

(a) For purposes of payment of cost exclusive of fee, In accordance with the Umitation of
Funds ciause, the total amount allotted by the Government to this Task Order is

This allotment is for this task and covers the following estimated period of
performanceFSeptem~~ 1,2005 through 01 September 2008.

(b) An additional amount of_— — is obligated under this Task Order for payment of
fee.

(End of Clause)”

3. All other terms and conditions remain unchanged.

SUMMARY. OF TASK ORDER VALUE I FUNDING

TASK
ORDER

DOCUMENT

BASIC
MOD I
MOD 2
MOD 3
MOD4
MOOS
MOO 6
MOD?
MOD 8
MOD9
MOD 10
MOD 11

ESTIMATED
COST

NOTE: Period of performance for this task order is September 1,2005 through November 30, 2008.



0 0
AMENDMENT OF SOUCITAT1QN/MODIFJCA’IlON OF CONTRACT 1. CONTRACT ID CODE PACE OF PAGES

ii 22. AMENDMENTRnODIFJCATION NO. 3. EFFECTiVE DATE 4. REQU1SrT1GN,PLJFZCHASE REQ. NO. 5. PROJECINO. (ii appliesb/c)

000012 See Block 16C N/a
6. ISSUED BY CODE LARC T.ADM1N1STERED BY (/f other/han I/on, ~ CODE

NASA/Langley Research Center NASA/Langley Research Center
98 Langley Blvd., Bldg. 11958 98 Langley Blvd., Bldg. 11953
N/S 126 N/S 126
Hampton VA 23681—2199 hampton VA 23681—2199

S. NAME MID ADDRESS OF CONTRACTOR /hte. a5q4 mairn &eletndZJPCode) ~ j9A. AMENDMENT OF SOUCITATION NO.

SCIENCE APPLICATIONS INTL CORP
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CONTRACT: NNLO5AAO1$ TASK ORDER: NNLQ5ADOBT

- Modification 12
Page 2 of 2

1. Funding in the amount of s de-obilgated from this task order. The total
value of the task is summarized in the ofiart below.

2. In accordance with Paragraph B.4, of the Basic Contract (NNLOSAAO1 B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-31) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for this taslçand covers the following estimated period of
performance: September 1. 2005 through 01 August 2008.

(b) An additional amount of — .5 obligated under this Task Order for payment of
fee.

(End of Clause)”

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE I FUNDING

TOTAL
CPFF

$607,162
$607,162
$607,162r $607,162
$607,182
$607j62

$1,240,115
$1,240,115
$1,240,115
$1,240, 115
$1,990,936
$1,990,936
$1,990,936

TASK FUNDING SUMMARY

jNe5ITOTAL

CPFF

$100,000
$185,000
$302,000
$607,162
$607,162
$607,102
$807,162

I $~41 .149
~j $1,091,149

[ $1,240,115
$1,444,840
$1,663,394

1 ~

Summary of Changes

ESTIMATED - -

COST

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2008.
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C)
CONTRACT: NNLOSAAOIB TASK ORDER: NNLO5ADOST

Modification 13
Page 2 of 2

Summary of Changes

1. Funding in the amount of jis de-obligated from this task order ~t the request
of the customer due to incorrect allocation of funds. fl

The total task value is not phanged. Th&chart below
aimmarizes task value and current funding.

2. In accordance with Paragraph BA, of the Basic Contract (NNLOSAAO1 B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of lee, in accordance with the Limitation of
Funds d_ause, the total amount allotted by the Government to this Task Order is

This allotment is for this task_and covers the following estimated period of
performance: September 1. 2005 through 01 July 2008.

(b) An additional amount of is obligated under this Task Order for payment of
fee.

(End of Clause)’

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE (FUNDING

ESTIMATED
COST

VALUE SUMMARYTASK
ORDER

DOCUMENT

SASIC
MODi
MOD 2
MOD 3
MOD 4
MOD5
MOD 6
MOD 7
MOD 8
MOD 9
MOD 10
MOD 11
MOO 12

MOD 13

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2008.
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CONTRACT: NNLO5AAOIB TASK ORDER: NNLO5ADO8T

Modification 14
Page 2 of 2

Summary of Changes

t Incremental funding in the amount of $208,072 is added to this order. Total cost and fee
funding totals are listed in the chart below.

2. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAO1 B), FAR 52,232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated In this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is
r. This allotment is for this taslçand covers the following estimated period of
performance: September ‘1, 2005 through 15 November 2008.

(b) An additional amount of f is obligated under this Task Order for payment of
fee.

(End of Clause)”

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE I FUNDING

TASK
ORDER

DOCUMENT

TASK VALUE SUMMARY
ESTIMATED

COST

BASIC
MOD 1

FIXED
FEE

TOTAL
CEFF

MOO 2
MOD 3
MOD 4

TASK FUNDING SUMMARY
ESTIMATED

COST

$607,182

FIXED
FEE

$607,162

MCD 5

TOTAL
CPFF

$607,182
$607,162
$607,162

MOD 6
MOD7
MOOS
MOD 9
MOD 10
MOD 11

$607.162
$1 .240.115
$1,240,115 —

$1,240,115
$1,240,115

MCD 12
MOD13
MOD14 Li

$1,990,936

a.

L $185,000$302,000
$607,162
$607,162
$607,162

~. $607,162
~. $041,149
$1 .091, 149
$1,240,115
$1,444,840
$1,863,394
$1,838,757
$1,762,257
$1,970,329

$1,990,936
$1,990,936
$1,990,936
$1,990,938

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2008.



I STMIDARDFORM3O(RW1043)
Pyosotbed by GSA
FAR (48 CFR) 53.243

C)
AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 1 CONTRACT ID CODE PAGE OF PAGES

a I 2
2. AMENDMENTINDDIFIQAIIOM NO. 3 EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

000015 01/08/2009 4200277733
6. ISSUED BY CODE LARC 7. ADMINISTERED BY (lfr4her than itemS) CODE IARC

NASA/Langley Research Center NASA/Langley Research Center
9B Langley Blvd., Bldg. 1195B 95 Langley Blvd., Bldg. l1~5B
N/S 126 N/S 126
Hampton VA 23681—219S Hampton VA 23681—2199

S. NAME AND ADDRESS OF CONTRACTOR (rio, ‘freeL cota5c Slate aMZlPCeda) BA. AMENDMENT OF SOLICITATION NO.

SCIENCE APPLICATIONS INTL CORP
Attn: 9D.DATED (555 ItEM II)

10260 CANPUS POINT DR
SAN DIEGO CA 92121—1522 iDA. MOCIFICAF 1DM OF CONTRACT!ORDER NO,

NNLO5AAO1B
NNLOSADO8T
105. DATED (SEE ITEM 13)

CODE FACILrFY CODE 09/01/2005

11. ThIS ITEM ONI.Y APPlIES TO AMENDMENTS OF SDUCIIAI1ONS

Lime above numbered solidlatton is amended as set forth In Item 14. The hour and dale speotfiod for receIpt or Offer, LI Is extondo~ [9 Is not extended,
Offers must adrsrowledge receipt orINs amsedmeni plior to the hourond dale spedlied Iii the solidIafon Of 55 amended, by One 01 the following melfiods (a) SI’ completing
Items 8 and IS, end returnIng copies of eta amendment: tt~ By adoioeledglpg receipt or this ameffdnlent on each copy of the offer submitted: or(t) By
separate loller or lelngram wNch lndudes a reference ID the sohdLalion and amendment numbws. FAiLURE OF YOUR ACKNGWI,EDGEMENT TO BE RECEIVED AT
ThE PlACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OP YOUR OFFER. ftby
virtue or thi,amcndrnenl you deslrejo change en ofto, already submitted, aeon change may be made by telegram or letter, provided each telegram orleiter makes
reference to the soijoftatron and eNs amendment, arid is received pita,- to the opening how’ and dale specified.

12, ACCOUNTINGANDAPPROPRIATION DATA(ifrequked) Net Increase: $200,000.00
PR 4200277733

13. ThIS iTEM ONLYAPPIJES TO MODIFICATION OF CONTRACTSIORDEI1S. IT MODIFIES ThE CONTTU.QTIORr)ER NO. AS DESCRIaED IN ITEM 14.

CHECK ONE A. THIS CRANGE ORDER IS ISSUED PURSUANT TOn (Spectyaurhon’ty) THE CHANGES SET FORTS-I IN ITEM I4ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM IDA.

B. ThE ABOVE NUMBERED CONTRACTIORDER IS MODIFIEDTO REFLECTTHE ADMINISTRATIVE CIWIGES(such as changes in pa$ng ohs-ce,
appropdation dale, cIR) SET FORTH (N ITEM 14. PURSUANTTD ThE AUThORITY OF FAR 43103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED iNTO PURSUANTTO AUThQRITf OF:

0. OTHER (Sped&tpeoImodiffc,fnonanuaujflorffy)

I FAR 52.243-2, CHANGES —- COST-REIMBURSEMENT (ALTERNATE V) (APR 1984~

E. IMPORTANT: Conbactor Lila not. yjia required to sign P15 dowmenli arid roMan 1 copIes TO the issuing ofIlce.

14. DESCRIPTION OF AMENDMENTIMODIFICATION (Oiganired by UCFsdcIion headings, Ieottrdlng SCIICEaIIQWCOT&-aGI subjecl matter where feasible.)
The purpose of this modification is to change the period of performanCe, add training
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CONTRACT: NNLO5AAOI B TASK ORDER: NNLO5ADOBT
Modification 15

Page 2 of 2
Summaryof Changes

1. Add Workshop #5 scheduled for August 2009 in accordance with the contractor’s revised
proposal. The period of performance end date is changed to 30 November 2009.

2. Incremental fundiflg in the amount of $200,000 is added to this order. Total cost and fee
funding totals are listed in the chart below.

3. In accordance with Paragraph B.4, of the Basic Contract (NNLOSAAO1 B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.23Z.81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for this task_and covers the following estimated period of
performance: September 1,2005 through 15 November 2009.

(b) An additional amount of is obligated under this Task Order for payment of
fee.

(End of Clause)”

SUMMARY OF TASK ORDER VALUE I FUNDING

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2009.
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CONTRACT: NNLO5AAOIB TASK ORDER: NNLO5ADOST

Modification 17
Page 2 of 2

Summary of Changes

1. Incremental funding in the amount of $75,000 is added to this order. Total cost and fee
funding totals are listed in the chart below.

2. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAO1 B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds cj~se, the total amount allotted by the Government to this Task Order is

1 This allotment is for this task_and covers the following estimated period of
péfförmance: September 1, 2005 through 15 November 2009.

(b) An additional amount of is obligated under this Task Order for payment of
fee.

(End of Clause)”

SUMMARY OF TASK ORDER VALUE! FUNDING

TOTAL

CPFF

____________ _____ $100,000

$185,000
$302,000

____________ $607,162____________ $607,162____________ $607,162____________ $807,162_________ $941,149___________ $1,091,149____________ $1,240,115____________ ________ $1,444,840_________ $1,863,394____________ $1,838,757

$1,762,257
$1,970,329
$2,170,329

_____________ $2,170,329

$2,245,329

TASK VALUE SUMMARY

FIXED

FEE

-- TOTAL

CPFF

TASK FUNDING SUMMARY

ESTIMATED

COST

$607,162

ESTIMATED

COST

$607,162

FIXED

FEE
ii j

$607,162
$607,162

r TASK
ORDER

DOCUMENT

BASIC
MOD 1
MOD 2
MOD 3
MOD 4
MOD 5
MOD 6
MOD 7
MOD8 -

MOD9 -

MOD 10
MOD11 -

MOD12 -

MODI3 -

MCD 14
MQD15 I

1M0D16 I
MOD 17

$607,162
$607162

$1,240,115
$1,240,115
$1,240,115
$i~ 240, 115
$1,990,936
$1,990,936
$1,990,936
$1,990,936
$1,990,936
$2,745,389 I
$2,745,389
$2,745,389

~NPI~: Period of performance forthis task order is September 1,2005throughNovernber3O,2009. -
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2. All other terms and conditions remain unchanged.

Funding for NNL0SAAO1B
Incrementally Funded Amount: $200,000.00

200,000.00

Except as provided herele, as lermsand corefilions of the docea,,erit referenced In Item GA
ISA, NAME AND TrTLE OF SIGNER fr,peorpnno

Robin Anibum Grob, Contracts Manager

Preacteed by GSA
FAR (40 CFR)’SS 243
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CONTRACT: NNLO5AAOI B

Summary of Changes

C)
TASK ORDER: NNLO5ADOBT

Modfficatlon 18
Page 2 of 2

1. Incremental funding in the amount of $200,000 is added to this order. Total cost and fee
funding totals are listed in the chart below.

2. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAOI B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDiNG, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for this task and covers the following estimated period of
performance: ~ptember 1, 2005 through 15 November 2009.

(b) An additional amount of is obligated under this Task Order for payment of
fee.

(End of Clause~’

SUMMARY OF TASK ORDER VALUE I FUNDING

MOD8
MOD9
MOD 10
MCD 11
MOD 12
MCD 13
MOD 14

~MOD 15
MOD 16
MCD 17

TASK
ORDER

DOCUMENT

TASK VALUE SUMMARY

BASIC

ES11MATED
COST

MCDI

FIXED
FEE

MOD 2
MOOS

TOTAL.
CPFF

$607,162

ESTIMATED
COST

MOD 4
MOD 5

$607162
$607,162

MOD 6
MCD 7

$607,162
$607,162
$607,162

$1,240,115
$1,240~l 15
$1,240,115
$1,240,116
$1,990,936
$1,990,936
$1,990,936

I $1,990,936
$1,990,936

MCD 18

I —

$2,745,389
$2,745,389

1 $2,745,389
‘•i $2,745,389

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2009.
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006 F’i~ndtnq for NNLOSAAO1B
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&afll as provided hefein, Sri lerras and confa’pns of (ho document reterenced in Item GA or IDA, as heretofore changed, saonalns unchanged and in full forCe end effect.
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CONTRACT: NNLO5AAOI B

(D( 004 ~IIq IU t’d,~s’qb~b r.t~jq,~jq

TASK ORDER: NNLO5ADO8T
Modification 19

Page 2 of 2

1- Incremental funding in the amount of $9,918.00 is added to this order. Total cost and fee
funding totals are listed in the chart below.

2. In accordance with Paragraph 5.4, of the Basic Contract (NNLO5MOI B), FAR 52.232-22
applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 as
previously incorporated in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of
Funds clause, the total amount allotted by the Government to this Task Order is

This allotment is for this task and covers the following estimated peiiod of
performance: September 1, 2005 through 15 November 2009.

(b) An additional amount of - 4 is obligated under this Task Order for payment of
fee

SUMMARY OF TASK ORDER VALUE! FUNDING

MOD4
MOD5
MOD6
MOD?
MOD 8
MOD9
MOD 10
MOD 11
MOD 1?
MOD t~
MOD 14
MOD 15
MOD 16
MOD 17

$100,000
$185,000
$302,000
$607,162
$607.162
$607,162
$807,162
$941,149

$1,091,149
$1,240,115

)$1 .444,840
$1,863,394

[$1,838,757
$1,762,257
$1,970,329
$2,170,329

‘]$2.170,329

~ $2,246,329
j $2,445,329
I $2,455,247

Summary of Changes

TASK
ORDER

DOCUMENT

TASK VALUE SUMMARY
ESTIMATED

COST
FIXED
FEE

BASIC
MODI
M002 —

TOTAL
CPFF

TASK FUNDING SUMMARY

MOD3

ESTIMATED
COST

FIXED
FEE

$607,162
$607~
$607i62

TOTAL
CPFF

$607162
$607.1 62
5607.162

$1,240,115
$1,240,115
$1,240,115
$1,240,115
$1 990,93
$1,990,936
$1,990,936
$1,990,936

$1,990,936
$2,745,389

MOD 18
MCD 19

$2,745,389
$2,745,389
$2,745,389
$2,745,389

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2009.

$oK TOTAL PABE.U4 **
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with the attached summary of Changes.
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Continued

isa. CONTRACTORIOFFEROR 1GC. DATE SIGNED
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Previous edition unusablo
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Summary of Changes

0
TASK ORDER: NNLO5ADOBT

Modification 20
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1. Incremental funding in the amount of $290,142.00 is added to this order. Total cost and fee funding
totals are listed in the chart below.

2. In accordance with Paragraph 8.4, of the Basic Contract (NNLO5AAO1 B), FAR 52.232-22 applies at
the Task Order level, In accordance with this clause, NFS 1852.232-81 as previously incorporated
in this task order is revised to read:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this Task Order is This
allotment is for this task and covers the following estimated period of perforrñähce: September 1,
2005 through 30 November 2009.

(b) An additional amount of — is obligated under this Task Order for payment of fee.

SUMMARY OF TASK ORDER VALUE! FUNDING

TASK
ORDER

DOCUMENT

BASIC
MOOt

MOD 2
MOD a
MOD 4
MOOS
MOOS

MCD 7

MOO &

MOO9
MODIO
MOD Ii —

MOD 12
MOD 13
MOD 14
MOD 15

MOD 16
MOD 17
MOD 18
MOD 19
MOD 20

$607,162
$607,162
$607,162
$607,162

$607,162
$607,162

$1,240,115

$1,240,115

$1,240,115

$1,240,115

$1,990,936
$1,990,936
$1 .990,936

11k99,9?6
$1,990,936

$2,745,389
$2,746,389
$2,745,389
$2,746,369

___ 389

TASK VALUE SUMMARY
ESTIMATED FIXED TOTAL
~ COST FEE CPFF

$2,745,389

NOTE: Period of performance for this task order is September 1, 2005 through November 30, 2009.
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0
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TASK ORDER: NNLO5ADOST

Modification 21
Page 2 of 2

d. Incremental funding in the amount of $290,142.00 is added to this order. Total cost and fee
funding totals are listed in the chart below.

e. In accordance with Paragraph B.4, of the Basic Contract (NNLO5AAO1B), FAR 52.232-22 applies
at the Task Order level. In accordance with this clause, NFS 1852.232-81 as previously
incorporated in this task order is revised to read:

‘CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this Task Order is This
allotment is for this task and covers the following estimated period of performance: S~tember 1,
2005 through 15 January 2010.

(b) An additional amount of — is obligated under this Task Order for payment of fee.

SUMMARY OF TASK ORDER VALUE! FUNDING

$1,990,936

TOTAL

CPFF

$100,000

$185,000

$302,000

$607,162

$607,162

$607,162

$807,162

$941,149
$1,091,149

$1,240,115

[ $1,444,840
$1,863,394

$1,838,757

1 $1,762,257
1 $1,970,329

$2,170,329

$2,170,329

$2,245,329

$2,445,329

$2,455,247
$2,745,389

$2,920,247

TASK VALUE SUMMARY

ESTIMATE5J
COST

TASK FUNDING SUMMARY
FIXED

TASK

ORDER

DOCUMENT

bASIC

MOD 1

MOD 2

MOD 3
MOD 4
MOD 5
MOD 6
MOD 7
MOD 8
MOD 9
MOD 10
MOD 11

FIXED TOTAL EStIMAtE5J

FEE CPFF COST

$607,162 —

$607,162
$807,162
$607,162

$607,162
$607,162

$1,240,115
$1,240,115

$1,240,115
$1,240,115
$1,990,936 I

MOD 12
MOD 13

$1,990,936

$1,990,936

$1,990,936
-1

MOD 14
MOD 15
MOD 16
MOD 17
MOD 18
MOD 19
MOD 20
MOD 21

$2,745,389

$2,745,389

$2,745,389
$2,745,389
$2,745,389
$2,745,389

$3,145,343

NOTE: Period of performance for this task order is September 1, 2005 through May31, 2010.


