
U
IMPORTANT: Mark all nackages and papers wIth contract end/er order numbers.

ORDER FOR SUPPLIES OR SERVICES PAGE OF PAGES

1. DATE OF ORDER 2. CONTMCTNO, (Ma’~i 6. SHIP TO:

06/18/2008 NNT.O5AAO1B O.NANEOFCONSIGNEE

3, ORDER NO. 4, REQUISITIO~REFERENCE NO.

NNLOSAC4ST 4200255047 NASA/ Langley Research Center

5. ISSUING OFFICE (Address cCrrospor4cnveto) ~ SThEETADDRESS
NASA/Langley Research Center
98 Langley Blvd., Bldg. 11958
N/S 126
Hampton VA 23681—2199

e CITY 8. STATE a ZIP CODE
~ Hampton VA 23681—2199

7.To
a. NAME OF CONTRACTOR
SCIENCE APPLICATIONS INTL CORP

8. TYPE OF ORDER
6, COMPANY NAME Da PURCHASE 1] 6. DELIVERY

C. STREET ADDRESS REFERENCE YOUR:
10260 CAMPUS POINT DR Eeptlorbllnglnslrucscnsontho

re.,erse. this darner7 order Is
- s’jbjee to ioskucdaos conlalnod on

thIs side Co~ of thIs Ion, end Is
Please lunIsi, the rolled,,9 on the tenns Irwod subjedto the tern’s and
and a,ndftIon, specified on both sIdes of rondftions of the above,r,vmbered

8. CITY a STATE !. ZIP CODE This order and en the altadsod goat!
SAN DIEGO CA 92121—1522 any, dssdb1gd&ksc~~ssIr,dIcate4,

9, ACCOUNTING AND APPROPRIATION DATA 10. REOUISITIONIN~ OFFICE
PR 4200255047 NASA/Langley Research Center
11. BUSINESS CLASSIFICATION (G.iocke~roprNte bo4os)) 12, ROB. POINT

[1 a. SMALL [ lb. OThERTHANSMAI,t, {“l c. DISADVMVAGED Li ~ Destination

Fl d,WOMEN’OWNED jo. HUBZone F] L EMERGING SMAtI.
BUSINESS n~~n

13. PLACE OF 14. GOVERNMENT WI. NO. IS. DELIVER TOF.O.B. PORn 18. DISCOUNT TERMS

ON OR BEFORE Ware)a, INSPECTION 6.AGCEPTM1CE 07/31/2008
Destination Destination NT3O

17. SCHEDULE (Spa reverse foreojccilons)

QUANTITY — UNIT QUANTITY
ITEM NO, SUPPLIES OR SERVICES ORDERED UNIT PRICE MIOUtU ACCEPTED

(a) (I,) to) (8) (I)

INCO TERMS 1: FOB INCO TERMS 2: DESTINATION

001 WISE Enhancement for Neat Earth Object 15~ 922.00
Investigations

Continued

I6.5IIIPPINGPOINT 19.GROSSSHIPPINGWEIL)IIT — 20.ItEVOICENO. — 117Th)
‘TOTAL
(Cent

21. MAiL INVOICE To:
a, NAME NSSC Shared Services Center $0.00 4

SEE BilLWS
rtlSTRUCIflJS ~STREETADORESS Financial Management Division (END)
ONR&ERSE (orP.O.Box) ACCOUntS Payable 17(11

Bldg 1111, C. Road GRAND

. TOTAL
c.CITY d.STATE e.ZIPCODE $15,92200 4

Stennis Space Center MS 39529

22. UNITED STATES OF AMERICA 23. NAME (Typed)
BY(S/onafr#e) . Anthony Kram

“~ TIThE CONTRAC11NG/ORDERING OFFICER
AUTHOWZED FOR 1.0CM. REPROOUCTION
PREMOUS EDFION NOT USASLE

1 6

OPTIONAL FORM 347 eta~ ~DFeI
eeacfr.aIenOASR4Icfl% 1521*1



!!!]

IMPORTANT: Mark a~ oaekeges and canes wIth connat en~or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.

06/18/2008 NNLQ5AAO1B — NNLO8ACI8T

ITEM NO. SUPPUES(SERVICES QUAnTITY UNIT UNIT N.IOUNT QUANTITY

ORDERED PRICE ACCEPTED~A) (B) CC) (0) (E) (F) (C)

Task Order entitled ~WISE Enhancement for
Near Earth Object Investigations” in
accordance with the attached task summary
and the contractor’s proposal dated
6/12/2008. kNOTE: This Task Order is
subject to FAR 52.232—20, Limitation of
Costs, The Contractor is only authorized
to incur up to the cost limitation set
forth in the Task Summary.

ESTIMATED COST:
ESTIMATED FEE:
*TOTAL COST-PLUS-~’IxEn FEE:$15, 922.00

Acknowledge receipt and acceptance of
subject Task Order by signing below and
returning to the address in Block 5:

RotbAntum Grab, Contracts Manager
(Printed Name) (Title)

i~i~~a~k G/19J&8
(Signature) CD te)

TOTAL CARRIED FORWARD FOIST PAGE (tFEMII(H))
NS.’I 1S~Q.O,.e524Ofl Ie.q.,r’ OPtONM,FoFurz4s ~n Ian)

Pmec.etd Il GSA
£AR(4 Gfl~Ifl215(.



U
CONTRACT: NNLO5AAOIB TASK ORDER: NNLO8AC48T

Page 3 of 6

TASK ORDER SUMMARY

1. In accordance with Paragraph B.4, of the Basic Contract (NNL05,c401 B), FAR 52.232-20 “Limitation
of Costs” applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 is
incorporated as follows:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this Task Order is This allotment is
for this task order and covers the following estimated period of performance: 30 May 2008 through 15
September 2008.

(b) An additional amount of _________ is obligated under this Task Order for payment of fee.

(End of Clause)”

2. Perform tasks in accordance with the statement of work titled “WISE Enhancement for Near Earth Object
Investigations”

SUMMARY OF TASK ORDER VALUE! FUNDING

TASK TASK VALLJESUMMARY TASKFUNDINGSUMI

ORDER ESTIMATED FIXED TOTAL FUNDED FUNDED

[~?CUMENT COST FEE CPFF COST

L~SE $15,922
FEE

NOTE: Period of performance for this task order isiS June 2008 through 31 Jury 2008.
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WISE Enhancement Evaluation
Task Order Statement of Work

Task Order Number: -

Requesting Organization: Science Support Office (550), NASA Langley Research Center, Hampton, VA.

Task Order Title: WISE Enhancements for Near-Earth Object Investigations

2. Contractual References:

2,1 Statement of Work Reference: This requirement is pursuant to contract NNLOSAAO I B, between
NASA Langley Research Center and

2.2 Limitation of Future Contracting Refereuce: In support of this task order, the contractor:

• shall be required to evaluate a proposal for enhancements for near-earth object investigations for
the WISE mission;

• may have access to proprietary information and various other types of non-public data.

This work may give rise to potential organizational (OCI) and individual (ICI) conflicts of interest. Jn order
to avoid these conflicts of interest NASA will select and approvc all of the evaluators.

3. Purpose, Objective, and Background of Work to be Performed:

The purpose &rthis Task Order is to provide technical expertiseto the Science Support Office (SSO) at
NASA/LaRC for an evaluation of a proposal for enhancements of near-earth object investigations for the
WISE mission. These WISE proposed enhancements are: (I) building a user friendly data archive that
could be interrogated for pre-discovery astrometry and physical data for detected NEOs and other small
bodies of the solar system that are detected by WISE; and (2) ensuring that the astrometric WISE data are
made available to the Minor Planet Center and ground-based follow-up telescope observers sufficiently
quickly to allow the WISE discovered NEOs to have their orbits secured. The contractor shall provide a
Composite Form C that has been tailored to the proposal.

4. Description of the Work to be Performed:

4.1 PrQposal Assessment Preparation aud Process Definition Support.

The contractor shall perform a quick scan of the proposal for any evidence of OCI or ICI issues.
Specifically, the contractor shall search for evidence that any of its evaluators have an OCI or ICI issue. If
any issues are identified they should be brought to the attention of the SSO immediately. OCI and ICI
issues will be documented and mitigated as approptiate.

4.2 Technical, Management and Cost (TMC) Assessment and Analysis

4.2.1 The contractor shall perform a detailed evaluation of the proposal and provide expertise to
covel- the scope of the proposed enhancements.

4.2.2 Specifically, the contractor shall provide one infrared instrument specialist to evaluate the
WISE instruments to assure that they can observe and detect NEOs as described in the
proposal. The one instrument specialist shall document the scientific implementation merit
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and feasibility of the proposed investigation and provide comments on the technical,
management, and cost feasibility of the proposal.

4.2.3 The contractor will provide to provide an independent cost estimate of
the proposed enhancements and provide comments on the technical, management, and cost
feasibility of the proposal. The ~.hall be the Composite Form C Lead. The
Composite Form C Lead shall assist the NASA TMC Chairperson in tailoring existing
Forms B, C, and S into a Composite Form C to document the evaluation of the WISE
proposal.

4.2.4 The contractor will provide J- ., and — to assess whether
the WISE NEC astrometry data are captured, archived, and made available to the Minor
Planet Center in a timely and cost effective fashion and provide comments on the technical,
management, and cost feasibility of the proposal.

4 2 5 The contractor shall enter their findings into the remote evaluation website in time to
support panel deliberations and consensus findings of strengths and weaknesses for the
proposal. The J ,and — and
U shall participate in a “fat matrix” telecon to discuss the initial findings.
The contractor will generate a Composite Form C after the “fat matrix” telecon. The
Composite Form C shall include the findings on the scientific implementation merit and
feasibility of the proposed investigation; findings on the technical, management, and cost
status of the proposal; and the result,s of thendependent cost estimates. The contractor
Composite Form C Lead shall be responsible for generating the draft Composite Form C
and for further editing, consolidating, and refining the initial Composite Form C into a final
document. The contractor shall participate in a final Composite Form C Full Plenary
Telecon.

4.3 Prepare Document and Support Presentation of Findings and Recommendations.
The contractor shall assist the NASA TMC Chairperson in preparing supporting documents and presentation
materials as required to:

4.3.1 Report the final findings and recommendations.

5. Deliverables: The contractor shall provide all deliverables as specified below:

5.1 Composite Form C

5.2 Final briefing material if necessary

6. Government Furnished Items: The Government will provide the following:

GOVERNMENT FURNISHED ITEM DATE TO BE FURNISHED

WISE Enhancements Proposal 6/27/08
Composite Form C 6/27/08

7. Other Information Needed for Task Performance: None

8. Period of Performance/Schedule: The period of performance for this task order
shall be June 18, 2008 through July 31, 2008. Interim event dates may change based on direction of the Task
Monitor. Changes to the completion date must be approved by the Contracting Officer.



I

CONTRACT: NNLO5AAOIB TASK ORDER: NNLO8AC48T
Page 6 of 6

‘ Milestone

Number Milestone Approximate Date
1 Start Date
2 Panel Kickoff Telecon and Presentation
3 Proposal Available from HQ5
4 Review Proposal
5 Upload Fat Matrix
6 Fat_Matrix_Telecon
7 Remote Plenary — Composite Form C
8 Final_Composite_Form_C_complete
9 Final_Composite Form_C_due at HQ5
10 Task Ends 9

9. NASA Task Monitor
NASA Primary TM: Bernie Mlynczak
Mail Stop (MIS): 160 Science Support Office
Phone Number: (757) 864-1411 / Fax Number: (757) 864-8894
E-Mail Address: Bernard.j.mlynczak- 1@nasa.gov

10. Concurrences and Approval

Concurrence: _________________________________ Date
Bernie Mlynczak NASAILaRCISSO

Approval: Date
Jennings Cherry NASA/LaRCISSOICOTR
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TASK ORDER SUMMARY

1, The period of performance is extended from 31 July 2008 to 30 September 2008 at no additional cost
to the Government. Additional consideration for this extension is not applicable.

2. in accordance with Paragraph BA, of the Basic Contract (NNLQ5AAO1 B), FAR 52.232-20 ‘Limitation
of Costs” applies at the Task Order level. In accordance with this clause, NFS 1852.232-81 is
incorporated as follows:

“CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limflatjon of Funds
clause, the total amount allotted by the Government to this Task Order is — This allotment is
for this task order and covers the following estimated period of performance: 18 June 2008 through
30 September2008.

(b) An additional amount o. is obligated under this Task Order for payment of fee.

(End of Clause)”

3. All other terms and conditions remain unchanged.

SUMMARY OF TASK ORDER VALUE I FUNDING

TASK TASK VALUE SUMMARY TASK FUNDING SUMMARY

ORDER ESTIMATED FIXED TOTAL FUNDED FUNDED TOTAL

DOCUMENT COST FEE GPFF COST FEE FUNDED

BASE $15,922 — 4 $15,922

I Mod 01 1 $15,922 — $15922

NOTE: Period of performance for this task order is 18 June 2008 through 30 September 2008.
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Mod 1

TASK ORDER SUMMARY

1. The purpose ofthis modification is to remove excess funds in the amount of $3,926 and adjust the
task order funding accordingly.

2. As a result of this revision to the task order funding, the following clauses contained in the task order
are hereby deleted in their entirety and replaced with the following:

8.2 CONTRACT FUNDING, (NFS 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive & fee, in accordance with the Limitation of Funds
dause, the total amount allotted by the Government to this Task Order is This allotment is
for this task order and covers the following estimated period of performance: 30 May 2008 through 15
~ç~tember 2008.

(b) An additional amount of - is obligated under this Task Order for payment of fee.

(End of Clause)”

SUMMARY OF TASK ORDER VALUE! FUNDING

TASK TASK VALUE SUMMARY TASK FUNDING SUMMARY

ORDER ESTIMATED FIXED TOTAL FUNDED FUNDED j TOTAL

DOCUMENT COST FEE CflF COST FEE j FUNDED

BASE $15,922 — $15,922

Modi 15,922 $11,996


